REQUEST FOR PROPOSAL

Solicitation No. 2019-409-02
Disaster Debris Monitoring and Consulting
Services

Proposal Deadlinefor Submittal:

November 7,2018at 11:00a.m. (Central Time)
Location: 801 Ford Street, Room 101
Llano. TX 78643

Purchasing Contact:
Cindy J Lent
County Auditor
325-247-3783
Cindy.lent@co.llano.tx.us

Mail or Deliver Complete Bid PackageTo:
Llano County Judge
Delivery Address: 801 Ford StreetRoom 101
Llano, TX 78643

A Pre-Bid Conference Will Not Be Held



SOLICITATION SUMMARY

GENERAL DESCRIPTION
Llano County is seeking responses for disaster debris monitoring and consulting services.

SCHEDULE OF EVENTS

Please find below a Tentative Schedule of Events for this Solicitation. The County reserves the right to
revise the Tentative Schedule of Events if such revision is deemed to be in the best interest of the
County.

RFP Advertise Dates:......... October 31, 2018

RFP Release Date: ............. October 31, 2018

Deadline for Questions: ......Tuesday, Nov 6, 2018 at 12:00pm (Central Time)
Proposal Due Date and Time: Wednesday Nov 7, 2018 11:00am (Central Time)
Council Approval Date:....... TBD

Notice to Proceed ............... TBD

CONTRACT TERM
One (1)-year period with options to renew for four (4) additional one (1)-year periods.
APPLICABLE LAWS

This solicitation is being conducted in accordance with Texas Local Government Code Title
8, Subtitle C, Chapter 262.

RECEIPT OF REQUEST FOR PROPOSAL DOCUMENT

If you obtained this RFP document by notification through a newspaper advertisement or from our
website, or you want to modify your contact information, please contact the Purchasing Contact person
identified on the front cover.

INSURANCE REQUIREMENTS

Before acontract can be executed, the successful bidder shall provide evidence of insurance cowverage
in accordance with the “Insurance Provisions” section of the Special Provisions contained within this
solicitation document. Bidders and their insurance agent, broker or representative must review the
insurance provisions to understand its requirements and cost to contract with the County. An insurance
affidavit is included in this solicitation werify the bidder and their insurance agent, broker or
representative will comply with the insurance provisions if a contract is awarded.




7 SUBMITTAL LABEL

IMPORTANT
REQUIREMENT FOR BID / PROPOSAL SUBMITTAL

Bid/Proposal submittals must be properly labeled to ensure they are not inadvertently opened before the
designated time. Therefore, please affix the label below to the outside of the sealed bid/proposal submittal
package(s).

If the delivery senice used (i.e. FedEx, UPS, courier, etc.) does not permit this label to be affixed on the
outside of their delivery box or enwelope, then the bidder/proposer must seal the contents of their
bid/proposal and affix this label on the sealed package before they place that package in the box or envelope
provided by the delivery senice.

If this label is not used, it is the bidder's responsibility to ensure this information is written on the outside of
the delivery package. Bids or proposals received by the Llano County that do not have the information
requested below displayed on the outside of their bid or proposal may be rejected.

LLANO COUNTY BID/ PROPOSAL SUBMITTAL LABEL
Bid / Proposal Number: 2019-409-02

Bid / Proposal Name: Disaster Debris Monitoring and Consulting Services

Due Date and Time:

Company Name:

Contact Name:

Company Address:

Telephone Number:




8 NOBIDFORM
NO BID/PROPOSAL INFORMATION FORM

SOLICITATION NO. 2019-409-02
SOLICITATIONTITLE: Disaster Debris Monitoring and Consulting Services

If your firm elects not to submit a proposal, please complete and fax or email this form to:

Cindy J Lent, County Auditor
Llano County
Fax: 325-247-3162 / Email: cindy.lent@co.llano.tx.us

Please check all that apply:

Do not sell the item(s) or services required

Cannot be competitive

Cannot meet the specifications or qualifications described in the attached bid
Cannot provide insurance required

Cannot provide bonding required

Cannot comply with indemnification requirements

Job too large

Job too small

Do not wish to do business with the County

Company’s current workload does not allow for additional work

D oOdododdnnod

Other reason:

Company Name:

Authorized Officer or Agent:

Telephone: Facsimile Number:

Email:




The County of Llano is soliciting qualification packages for DISASTER DEBRIS MONITORING
AND CONSULTING SERVICES for the OFFICE OF EMERGENCY MANAGEMENT.

One (1) original and six (2) exact copies of the proposal must be received in the County Judge
on or before November 7, 2018 at 11:00am. Proposals are to be delivered to:

Llano County Judge
Debris Monitor Proposal
801 Ford Street, Room 101
Llano, Texas 78643

WMQMXQ AII proposals must be cIearIy marked W|th the RFP

Number, the name of the company submitting the proposal package, and date and time
of opening on the outside of the envelope/box and/or Air Bill/Delivery Receipt. Original
proposal must be clearly marked "ORIGINAL" and contain all original signatures.

If proposals are sent by mail to the Purchasing Department, the
Respondent shall be responsible for actual delivery of the proposal package to the
Purchasing Department before the date and hour set for RFP opening. If mail is delayed
either in the postal service or in the internal mail system of the Llano County beyond the date
and hour set for the RFP opening, proposals thus delayed will not be considered and will be
disposed of as authorized.

Proposals may be withdrawn at any time prior to the official opening. Alterations made before
opening time must be initialed by Respondent guaranteeing authenticity. After the official
opening, proposals become the property of the Llano County and may not be amended,
altered or withdrawn without the recommendations of the Purchasing Manager and the
approval of County Council.

Llano County is exempt from Federal Excise and State Sales Tax. The County is not exempt
from Surplus Lines Tax or Texas Stamping Tax. Therefore, only applicable taxes must be
included in this proposal.

No oral explanation by County officials or employees in regard to the meaning of the
proposal specifications will be made and no oral instructions will be given before the
award of the contract. Requests from interested Respondents for additional information
or interpretation of the information included in the specifications and all questions
should be directed in writing, via facsimile or email to: Cindy J Lent, at 325-247-3162 or
cindy.lent@co.llano.tx.us.



All_documents relating to this RFP including but not limited to, the RFP document,

guestions and their answers, addenda and special notices will be posted under the RFP
number on the Llano County website and available for download by interested parties.
No documents will be faxed or emailed after the initial Notice of Intent prior to RFP award.
It is the Respondent's sole responsibility to review this site and retrieve all related
documents prior to the RFP due date.

The deadline for receipt of all questions is 12:00 (Noon), Central Time, November 6, 2018.
After the question deadline, all questions and their answers will be posted on the
County website after the deadline for questions.

Proposal Response Forms must be fully completed and included in your response. Forms
that have been retyped or altered may result in rejection of proposal. Detailed
specifications have been provided and any deviations or exceptions must be referenced
on the form provided. Unless deviations are specifically stated herein, services will be
provided according to the specifications at no additional charge.

This RFP is issued in compliance with the Texas Purchasing Act, Section 252.049.
Negotiations shall be conducted with responsible vendor(s) who submit proposals determined
to be reasonably susceptible of being selected for award.

It is the Respondent's sole responsibility to print and review all pages of the RFP
document, attachments, questions and their answers, addenda and special notices. The
Proposal Signature Form must be signed and returned. Failure to provide signature on this
form renders proposal non-responsive. Failure to complete and submit all required forms,
including but not limited to the Reference Page, Certification of Eligibility, Checklist,
Questionnaires (when applicable), Addenda (including revised forms), and any other specified
forms or documents will be grounds for rejection of entire proposal.

CONFIDENTIALITY:  Any material that is to be considered confidential in nature must be
clearly marked as such and may be treated as confidential to the extent allowable in the Public
Information Act. Pricing information is not considered confidential. Trade secrets or
confidential information MUST be placed in a separate envelope marked "CONFIDENTIAL
INFORMATION" and EACH PAGE mustbe marked "CONFIDENTIAL INFORMATION," Llano
County will make every effort to protectthese papers from public disclosure as outlined in Texas
Local Government Code, Section 252.049.

The Texas Public Information Act gives the public the right to request access to government
information, subjectto certain narrow exceptions. Llano County is an entity subject to this
Act. Therefore, please be advised that your company's declaration that certain information
submitted in response to an RFP is "confidential" will not be treated as such if the County
receives a request for a copy of the RFP. The County will of course make every effort
to inform your company of such a request and to provide you with an opportunity to object to
the release of any proprietary information, but Llano County cannot and will not make an
agreement to withhold information from the public contrary to the County's responsibilities
under the Act.




Additionally, to the extent your response is incorporated into the contract, that contract will
become an official record available for public inspection.

Proposals shall be opened so as to avoid disclosure of contents to competing Respondents
and kept secret during the process of negotiation. All proposals that have been submitted
shall be open for public inspection after the contractis awarded, except for trade secrets and
confidential information contained in the proposals and identified as such.

The successful Contractor shall defend, indemnify, and hold harmless Llano County from any
and all liability or loss of any nature whatsoever arising out of or relating to the Contractor
performing work on County premises, including, without limiting the generality of the foregoing
coverage, any act or omission of the contractor, its agents, servants, employees, or invitees in
the execution or performance of the contract.

Continuing non-performance of the vendor in terms of Specifications shall be a basis for the
termination of the contract by the County. The County shall not pay for work, equipment, or
supplies which are unsatisfactory. Vendors will be given a reasonable opportunity before
termination to correct the deficiencies. This, however, shall in no way be construed as
negating the basis for termination for non-performance.

The contract may be terminated by either party upon written thirty (30) days notice prior to
cancellation.

Proposals will be considered irregular if they show any omissions, alteration of form, additions
or conditions not called for, or irregularities of any kind. However, Llano County reserves the
right to waive any irregularities and to make award in the best interest of the County.

Llano County reserves the right to accept or reject in part or in whole any proposals
submitted and to waive any technicalities for the best interest of the County. Proposals may
be rejected, among other reasons, for any of the following specific reasons:

1. Proposals received after the time limit for receiving proposals.
2. Proposals containing any irregularities.
3. Unbalanced value of any items.

Vendors may be disqualified and their proposals not considered, among other reasons, for any
of the following specific reasons:

1. Reason for believing collusion exists among the Vendors.
2. Reasonable grounds for believing that any Vendor is interested in more than
one proposal for the work contemplated.

3. The Vendor being interested in any litigation against the County.

4, The Vendor being in arrears on any existing contract or having defaulted
on a previous contract.

5. Lack of competency asrevealed by a financial statement, experience and
equipment, questionnaires, etc.

6. Uncompleted work which in the judgment of the County will prevent or hinder
the prompt completion of additional work, if awarded.

7. Respondents shall not owe delinquent property tax in Llano County.



Due care and diligence has been used in preparation of this information, and it is believed to be
substantially correct. However, the responsibility for determining the full extent of the exposure and
the verification of all information presented herein shall rest solely with the Respondent. Llano County
and its representatives will not be responsible for any errors or omissions in these specifications, nor for
the failure on the part of the Respondent to determine the full extent of the exposures.

The successful Respondent may not assign their rights and duties under an award without the written
consent of the County Judge. Such consentshall not relieve the assignor of liability in the event of default
by the assignee.

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT

1. Contract Terms: Successful Respondent(s) will be awarded a contract, effective from date
of award or notice to proceed as determined by the Llano County Judge. At County's
option and approval by the vendor, the contract may be renewed for four (4) additional
twelve (12) month periods, as further explained in Renewal Options. Prices must remain
firm for the entire contract.

2. Renewal Options: Llano County reserves the right to exercise an option to renew the contract
of the vendor for four (4) additional twelve (12) month periods, provided such option is
stipulated in the Special Conditions and agreed upon by both parties. If Llano County
exercises the right in writing the vendor shall update and submit any legal documents required
during the initial solicitation by no later than thirty (30) calendar days prior to the
commencement of the option period. These documents, if applicable, will be specified in the
Special Conditions and include, but are not limited to, Insurance Certificates and Performance
Bonds and must be in force for the full period of the option. If the updated documents are
not submitted by the vendor in complete form within the time specified, the County will rescind
its option and seek a new solicitation.

3. Minimum _Insurance Reguirements:

A The Contractor shall take out, pay for and maintain at all times during the prosecution of
the work under the contract, the following forms of insurance, in carriers acceptable to
and approved by Llano County.

1) Comprehensive Commercial General Liability:
a. Bodily Injury/Personal Injury
$500,000 per occurrence
$1,000,000 aggregate
b. Property Damage
$500,000 per occurrence
$1,000,000 aggregate

2) Professional Liability appropriate for performance of position
$500,000 per occurrence and in the aggregate

B. Llano County reserves the right to review the insurance requirements of this section
during the effective period of the contract and to require adjustment of insurance
coverage and their limits when deemed necessary and prudent by the County based
upon changes in statutory law, court decisions, or the claims history of the industry
as well as the Contractor.



C.

Required Provisions:

1) Proof of Carriage of Insurance - All certificates of insurance will be required
in duplicate and filed with the Purchasing Manager.

2) All certificates shall provide Llano County will receive an unconditional thirty
days written notice in case of cancellation or any major change.

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT

3) As to all applicable coverage, certificates shall name Llano County and its
officers, employees, and elected representatives as an additional insured.

4)  All copies of the certificates of insurance shall reference the project name and RFP
number for which the insurance is being supplied.

5) The Contractor agrees to waive subrogation against Llano County, its officers,
employees, and elected representatives for injuries, including death, property
damage, or any other lossto the extent the loss, if any, is covered by the proceeds

of insurance.
6) The Contractor is responsible for making sure any sub-contractor(s) performing

work under this agreement has the required insurance coverage(s) and supplies
Llano County with the proper documents verifying the coverage.

4, BOND REQUIREMENTS

A

Bid Bond
THERE IS "NO BID BOND"REQUIRED ON THIS PROJECT!!!

Power of Attorney

Attorney-in-fact who signs proposals or contractbonds must file with each bond a certified
and current copy of the power of attorney.

Payment Bond and Performance Bond shall be as follows:

For a contract in excess of $100,000, a Performance Bond shall be executed in the
amount of the contract upon the faithful performance of the work in accordance with the
plans, specifications, and contract documents. This bond shall be solely for the protection
of Llano County.

For a contract in excess of $25,000, a Payment Bond shall be executed in the amount of
the contract solely for the protection of all claimants supplying labor or furnishing the
material used on this project.

The cost for Bond premiums must be included in the Proposed Price.

Payment and Performance Bonds must be issued by an insurance/surety
company licensed and authorized by the Texas State Board of Insurance to

do business in the State of Texas.



SPECIAL TERMS AND CONDITIONS OF THECONTRACT

Criminal Backaround Check:

Certain contracts may require vendors to enter sensitive security areas. These include,
but are not limited to, Llano County Sheriff's Department, Llano County Courts, Llano
County Information Technology, etc.

If a particular contract requires your personnel to enter such a location the following
could apply.

A

A

The successful Respondent shall provide information, including, but not limited to, name,
date of birth, and driver's license number for each individual who will be performingwork
on Llano County property.

Vendor personnel who perform work on Llano County must submitto and pass a Police
Department Criminal Background Check. That status must be maintained by all vendor
personnel entering County buildings for the duration of the contract.

Criminal Background checks conducted by your firm may or may not be acceptable
to certain departments depending on their particular requirements. The County reserves
the right to conduct additional Criminal Background Checks as it deems necessary.

Award of a contract could be affected by your firm's refusal to agree to these terms.
Award could also be affected if your firm is unable to supply personnel who can pass a
Criminal Background Check.

Note: The Criminal Background Check applies to the individual and not the
Company.

PROJECT DESCRIPTION

PURPOSE

1. This Request for Proposals (RFP) invites Responses from experienced firms for
the provision of Disaster Debris Monitoring and Consulting Services in Llano
County, Texas, immediately after a tornado, flooding event or other natural or man-
made disaster. The objective of the RFP and subsequent contracting activity is to
secure the services of a capable and experienced Contractor who is capable of
efficiently monitoring the removal of large volumes of disaster-generated waste from
a large area in a timely and cost-effective manner. The County intends to enter into a
pre-positioned contract with one 31) Prime Contractor who may utilize both local
and non-local resources to provide services in the event of activation by the
Llano County Judge following a tornado, flood or other natural or man-
made disaster. the Contractor will be expected to have an initial management
team mobilized to Llano County within 24 hours of receipt of the Notice to
Proceed and to have mobilized all appropriate equipment and personnel to Llano
County area within 48 hours of receipt of the Notice to Proceed. The County
reserves the right to enter into contracts with more than one Prime Contractor in
the event that no one firm can provide all of the necessary services.

2. Successful Respondent(s) will be awarded a contract, effective from date of award
or notice to proceed as determined by the Judge of Llano County. At Llano
County’s option and approval by the vendor, the contract may be renewed for



four (4) additional twelve (12) month periods, as further explained in Renewal
Options. Prices must remain firm for the entire contract.

3. The project is referred to as the Disaster Debris Monitoring Contractin the following
sections of this RFP.

B. PROJECT SUMMARY
1. Introduction

a.

The Disaster Debris Monitoring Contract will encompass incorporated
areas of Llano County. Llano County's disaster recovery planning includes
considerations for removing and processing the volumes and types of
debris and wastes expected to be generated by a major disaster such
as atornado, or other natural or man-made hazard that encompasses the
procedures for disposing of that material. The planning approach is
formulated in part on the concept of strategic pre-positioning of the
agreements and resources necessary for timely,coordinated recovery
operations, including removal of debris and wastes from public property
and right-of-ways throughout the County using County owned and
Contractor forces.

The County has identified the need for one or more Consultants to assist
the County forces in completing debris management operations throughout
the County. Prime Contractors will be selected for Debris Removal and
Debris Hauling. For the purpose of Debris Monitoring, the Consultant must
have the capacity to manage alarge workforce and to carry the expenses
associated with a major recovery operation prior to the initial County
payment and between subsequent payments, as well as the capacity
to provide the necessary bonds and insurance. Each Consultant must
also have:

1) an established management team;

2) an established network of resources to provide the necessary
equipment and personnel;

3) comprehensive workforce management, operations, and safety
plans; and

4) demonstrable experience in major disaster recovery cleanup
projects.

Although a single Consultant is preferred, the County may at its sole
discretion award multiple contracts if no single Contractor is capable of
providing all of the necessaryservices.

The Contract(s) to be awarded for this project will be a combination of fixed
fee and contingency contracts. The County anticipates a certain level of
initial work to establish the procedures for integrating the work into the
County's continuing disaster recovery program planning, along with
potential costs for maintaining the program over a period of time. The
County anticipates that the bulk of the services to be provided, specially
monitoring of debris/waste removal operations, will be provided on an
incident specific basis with anticipated costs identified by a joint
CountylContractor team as part of the initial program planning. In addition,
the Prime Contractor(s) selected for the project will be required to



participate in certain County-directed disaster recovery training and/or
exercises at no additional cost to the County.

Planning Standard for Disaster Debris Monitoring and Consulting Services

The County has selected a catastrophic flood that impacts the entire County
causing large amounts of vegetative and construction and demolition debris as its
planning standard. The estimated debris volume is 5.0 million cubic yards. This is
strictly a planning figure for estimating potential removal and disposal needs; it is
not a fixed quantity for the purpose of contractual obligations. The actual volume
of debris may be greater than or less than the planning volume, and probably will
be considerably less. The County's goal is to complete the debris/waste removal
and disposal process in 90 days. This assumes that the entire area of the County
will be accessible within that period. Due to the potential for flooding, some areas
might not be accessible for sometime after a major natural disaster. The Contractor
must be aware that it might not be possible to initiate operations in all parts of the
County simultaneously immediately after a storm.

Disaster Debris Monitoring Requirements

Planning for post-disaster cleanup operations is a function of the Llano County

Office of Emergency Management. The debris management operations will be

carried out under the cognizance of the Office of Emergency Management. The

County has pre-contracted with one prime contractor for debris removal

operations Countywide. That contractor will also be responsible, under certain

conditions, for removal of hazardous, and toxic | hazardous waste associated

debris such as construction and demolition debris, vegetative debris and other

disaster associated debris caused by the disaster. That contractor is responsible

for:

a. clearing roadways;

b. removing debris and certain waste from roadways, public right-of ways, and
public property;

c. operating temporary debris staging and reduction areas;

d. volumetric reduction of debris, and ultimate disposal of the debris and waste.

The general concept of disaster debris/waste removal operations includes multiple,
scheduled passes of each populated area and each right-of-way directed. This
will allow citizens to return to their properties and bring materials to the right-of-
ways as recovery progresses. The County will prescribe the specific procedures
to be followed after ascertaining the scope and nature of the disaster's impacts.
Curbside segregation of debris and disaster-generated or -related wastes will be
an element of the County's disaster recovery program. The debris management
Consultant will be required to aid in the segregation and waste stream
management processes. Any hazardous materials and/or industrial wastes
encountered by the debris removal Contractor will be set aside for collection and
disposal by the Contractor's properly trained and equipped removal team. The
County will pre-designate approximately Temporary Debris Staging and
Reduction Sites (TDSR) for the sole purpose of the temporary staging and
reduction of clean woody debris and construction and demolition materials. The
County will also help to identify the public and private landfills that will be used
for disposal of storm generated debris. The Prime Contractor will be expected
to provide debris monitoring services at each TDSRS and landfill as well as in the



field during clearing, loading and hauling operations The Prime Contractor will be
responsible for monitoring all of the Debris Removal | Hauling activities during
the course of the recovery/cleanup period.

Contract Activation

The Prime Contractor holding the Disaster Debris Monitoring Contract will serve
as a general Contractor for the purpose of the specified services, and will be
able to use his/her own and Subcontractor resources to meet the obligations of
the contract. The Contractor will be expected to use fully qualified and properly
equipped local firms and personnel to the maximum extent practicable. When a
major disaster occurs or is imminent, Llano County will contact the firm(s) holding
the Disaster Debris Monitoring Contract(s) to advise them of the County's intent
to activate the contract. Within six (6) days of receiving the Notice to Proceed, the
Consultant shall provide and execute the required Performance and Payment
Bonds and must have a management team in place in Llano County to begin
planning for the operations and mobilizing the personnel and equipment
necessary to perform the work. Personnel and equipment must be in place,
fully prepared for the specified services and able to begin operations
within 48 hours of the Contractor's receipt of the Notice to Proceed.

STATEMENT OF WORK

The following General Statement of Work is envisioned for the project and should be
considered when responding to the RFP. Nothing in this description shall be construed to limiting
the potential scope of work to this description or to requiring that this description be included
in the final scope of work for the project. Nothing in the following General Statement of Work
should be construed as limiting the types of work that a potential Consultant may address in
a response to this Request for Proposals. Respondents should address all services which, on
the basis of their experience, are deemed necessary to achieving the County's debris
managementgoals.

A. GENERAL STATEMENT OF WORK- MONITORING

1.

The Consultant shall provide all expertise, effort, personnel, materials, and
equipment necessary for monitoring and documenting the removal and lawful
disposal of debris and other wastes generated by natural or man-made
disasters that impact Llano County, Texas. Specifically, the Consultant will be
responsible for monitoring debris and waste removal and disposal operations
performed by the County's Debris Removal and Hauling operations relative to:

= County streets, roads and right-of-ways;

» Public property and facilities;

= Any other public site as may be directed by the Office of
Emergency Management; and

= Private property when necessaryto protect the public (life safety) or to facilitate
completion of required work, provided that entry onto private property is
specifically authorized by the Office of Emergency Management.

The Consultant may also be responsible for monitoring debris and waste removal
and disposal operations performed by the County's Debris Removal and

Hauling operations relative to streets, roads and right-of-ways of all municipalities
and communities, incorporated and unincorporated, and rural areas within the



County, unless otherwise directed by the Office of Emergency Management.

Services shall be performed on an "as needed basis" when directed by the Office
of Emergency Management.

The Office of Emergency Management will provide guidance and direction on
priorities and specific needs for the monitoring operations. The Consultant, in
concert with the Office of Emergency Management, shall determine the method
and manner of monitoring the removal and disposal of debris that provide the
greatest economy of operations and cost to the County. The Consultant shall
then provide for the cost-effective and efficient monitoring of materials
accumulated or deposited on public property, as described above and the removal
and final disposal of those materials. The Consultant will be expected to provide
all personnel, equipment, forms, record keeping materials, supplies and other
resources necessary to carry out the specified services and to provide ongoing
and periodic reports to the County for its use in providing documentation to
State and Federal officials pursuant to Federal reimbursement of eligible recovery
costs. The Consultant must be fully cognizant of all pertinent Federal (FEMA,
U.S. Army Corps of Engineers, etc.) and State of Texas documentation
requirements and procedures and be prepared to assist the County staff in
compiling and managing information and data necessary for those purposes. Prior
to initiating work under this project, the Consultant shall present to the Office of
Emergency Management for review and discussiona General Operations Plan
and sufficient supporting documentation to adequately describe all planned
actions for monitoring the removal, handling and eventual disposal of disaster
generated debris and wastes. The Consultant shall agree to execute this plan,
with all manners of contingencies recognized, upon being authorized by the County
to begin work.

When identifying resources to be made available under this contract, the
Consultant must use a planning standard approach. Specifically, the Consultant
shall identify the expected sources and quantities of debris and other wastes that
are expected to be encountered and the anticipated level of operational
resources (personnel, equipment, TDSRS operations, etc.) that will be deployed
by the Debris Management contractor. The Consultant must then identify
sufficient monitoring resources (personnel, equipment, materials, etc.) to ensure
the availability of personnel and equipment to initiate all required activities
within 48 hours of being so directed. For this purpose, identification of
subconsultant(s) and a general equipment/personnel inventory will suffice. The
Consultant will be responsible for coordinating operations in such a manner as
to least interfere with the work of the Debris Removal and Hauling contractor,
damage assessment teams, local utility company crews and other recovery
operations forces. Such coordination shall be effected through communications
with the Office of Emergency Management, his authorized representatives, or other
County or municipal personnel when so authorized by the County. To the extent
authorized by County Office of Emergency Management, the Consultant shall
coordinate monitoring operations directly with the Debris Removal and Hauling
contractor when necessary to achieve effective and efficient integration of forces.
The Consultant shall provide reports, summaries, and analyses of daily activities
associated with the debris and waste removal and disposal operations in the form
and frequency specified by the Llano County Office of Emergency Management,
upon issuance of the authorization to proceed. The Consultant shall be prepared
to advise the Llano County Office of Emergency Management and other local



officials of the types, scopes, forms, and formats of data and information required
by Federal and State agencies and shall provide all pertinent documentation
in a manner that satisfies those agencies' requirements.

RFP RESPONSE REQUIREMENTS

Consultants interested in providing Disaster Debris Monitoring and Consulting services must
submit one (1) original and six (6) exact copies of their response to this RFP in the following

format, utilizing numbered tabs for each of the sections.

A. LETTER OF TRANSMITTAL AND AFFIDAVIT

Each proposal must be accompanied by a Letter of Transmittal signed by an
authorized representative of the Respondent. The letter must:

1.

Identify the project by name as "Disaster Debris Monitoring and
Consulting Services" and RFP Number.

Include the following information:

a.
b.
C.

Name of firm or individual.

Permanent main officer address, telephone number and fax number.
If it is a disadvantaged business enterprise, the nature of that
classification.

If a corporation, where incorporated.

How many years the firm has been engaged in business under the
present name.

General types of work performed by

the firm.

Contracts currently on hand or in

effect.

The following questions and the firm's answers:

1) Have you ever failed to complete any work awarded to you? If so,
explain.

2)  Have you ever defaulted on a contract? If so, explain.

3)  Willyou, upon request provide a detailed financial statement or any
other information required by Llano County?

4) Will you submit updated resumes for all key personnel who might
be assigned to this project if you are selected for the work?
5) Will you, upon request, furnish documentation to support the

information in your responseto the RFP?

Provide a synopsis of the Consultant's depth of knowledge of the project's scope
and special requirements as the Consultant perceives them.

Be signed by an individual, identified by name and title, authorized to represent
the Respondent in this matter.

Identify the names, titles, telephone, and fax numbers of individuals who are
available to be contacted by the Llano County Purchasing Department concerning



the submittal and for additional information.

MANDATORY QUALIFICATION AND CONTRACTING CRITERIA.

Provide evidence and statements of compliance/intent in the form of written documentation that
the Consultant is capable of entering into a contract with the County by satisfying the Mandatory
Qualification and Contracting Requirements that follow:

A. QUALIFICATION REQUIREMENTS

1

Consultant must have specific experience providing the specified services
following a natural disaster. Provide a statementof compliance.

Consultant must not have been prohibited from doing business with any
governmental entity for any reason within the last 10 years. Provide a statement
of compliance.

Consultant must not be operating under Chapter 11 or any other financial
restraints that would preclude his ability to enter into equipment leasing or rental
arrangements. Provide a statement of compliance.

B. CONTRACTING REQUIREMENTS

1.

Successful Consultant must, upon award of a contract, secure a
Performance and Payment Bond for the full term of the contract. Upon contract
activation, Payment and Performance Bonds are required to be filed with
Commissioner's Court prior to the starting of a project. See Bond Requirements
in Special Conditions.

Successful Consultant must perform as an independent contractor and, as such,
must have and maintain complete control over all of its employees and operations.
Provide a statement of intent.

Successful Consultant must not assign, sublet, or transfer its interest or
obligations of this project. Provide a statement of intent.

C. INSURANCE REQUIREMENTS

1.

Consultant must provide proof of insurance to demonstrate compliance with the
County's requirements specified in this package. See Insurance Requirements in
Special Conditions.

Successful Consultant must not begin any work under the contract until he/she
has obtained all required insurance and provided the County Purchasing Manager
with the related certificates and endorsements. Nor shall the Consultant allow any
Subcontractor to commence work until all similar insurance required of the
Subcontractor has been so obtained. The Consultant may provide insurance
coverage for all his Subcontractors, at Consultant's cost. However, all
Subcontractors must provide their own Workers' Compensation Insurance per
State law. For the duration of the project, the Consultant must provide the
insurance listed below and document required coverage with certificates of
insurance.



D. USE OF SUBCONTRACTORS

1.

Successful Consultant may use Subcontractors for this project. Consultant must list
Subcontractors proposed for this project and their respective duties.

No Subcontractor may provide services unless the County consents. The
Consultant shall be responsible for completing all contract work even if a
Subcontractor has assumed responsibility to complete certain work. Also, the
Consultant shall be responsible for the actions and performance of all
Subcontractors. Furthermore, the Consultant agrees that any subcontractfor this
project will include the same mandatory insurance requirements in favor of the
County as are specified in the County's contract with the Consultant, unless
Consultant provides such coverage for his/her Subcontractors. However, all
subcontractors must provide their own Workers' Compensation Insurance per
State law. Subcontractor certificates of insurance and endorsements must be
collected by the Consultant and made available for County Purchasing Manager
review upon request. Provide statement of compliance.

V. PROJECT REQUIREMENTS.
Provide detailed information on Consultant's ability to satisfythe project requirements.

A EXPERIENCE:

1.

Describe Consultant's overall experience performing large-scale debris removal
monitoring and work similar to this project.

Describe Consultant's experience during the last 5 years performing large- scale
projects or other work similar to this project. The Consultant must identify similar
projects that he/she successfully completed, including date and location, nature of
work, value of the contract, and the nhame and telephone number of the customer's
point of contact for reference purposes.

Describe Consultant's most recent experience in mobilizing large workforces under
routine and emergency conditions.

If the Consultant intends to use Subcontractors to assist in the work, the
Consultant shall also identify similar work successfully completed by the
Subcontractors.

Document Consultant's ability to provide appropriate training for personnel that will
be employed for work under this project.

B. GENERAL PROJECT REQUIREMENTS

Responses must acknowledge these basic requirements and base responses to this
RFP on these general specifications.

1.

Llano County intends to engage a Consultant to assist the County with monitoring
the work of the Debris Removal and Hauling Contractor in the field, at Temporary
Debris Staging and Reduction Sites (TDSRS), and at disposal sites. Contract
monitors are necessary to assure that the terms of the debris and waste
management contracts are satisfied by the Debris Removal and Hauling
contractor and his subcontractors during the removal and hauling of
debris/waste from public access roads, rights-of- way and public property; during



handling and processing at TDSRSs; and, at disposal sites. Monitors will be
assigned to debris loading areas, TDSRSs, and disposal sites. In addition, roving
monitors will be assigned to help verify that the County's debris management plan
and contracts are effectively and efficiently executed.

Llano County will assign a Debris Manager (DM) and will establish a Contract
Management Center or other operational group setting to provide overall
coordination of recovery operations. The Debris Manager will be the primary
point of contact for the Contractor and will resolve contract administration issues
and disputes. The Monitoring Services Contractor is to provide expertise for and
assistance to the County's Debris Manager and also assist County staff at the
Contract Management Center in overseeing and documenting the debris
management operations. Services are to be provided in these general task areas,
but are not necessarily limited to these task areas:

a. Development of a Monitoring Plan.
Truck and trailer measurement, certification, marking and tracking.

Equipment registry and tracking.

Debris/waste management workforce registry and tracking.
Field monitoring.

Debris management tracking.

Trip ticket management.

Data administration.

Invoice reconciliation.

J- QA/QC program management.
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k. Compilaint resolution.
l. Detailed daily reports on the status, effectiveness, volumes handled, and
other pertinent data for all debris operations.

m. All monitoring workforce requirements, including but not limited to staffing,
training, equipment, safety training and enforcement, mobilization,
transportation and logistic support.

n. Site Safety Plan preparation and maintenance.
Compliance with all applicable Federal, State and local rules relative to the
monitoring operations.

p. Preparation  of  documentaton to  support Federal  cost
reimbursement processes.
g Related activites for effective and efficient debris management

operations deemed necessary or desirable on the basis of the Contractor's
experience when authorized by the County Debris Manager.

C. PROJECT APPROACH

1.

Provide a synopsis of the Consultant's depth of knowledge of the project's scope
and special requirements as the Consultant perceives them.

Provide a general description of how the Consultant's intended approach to the
work. That description mustinclude a statement of the requirements as Consultant
perceives them, resource mobilization strategy, and general field operations
strategy. Exceptions to the project work as described by the County must fully be



explained.

Provide a brief summary of the Project Work Plans (Field Operations,
Communications, Work Site Safety, etc.) that will be developed for the project.

Describe frequency and nature of meetings anticipated or deemed necessary to
address project requirements.

D. WORKFORCE INFORMATION

1.

Consultant(s) are encouraged to review Llano County's pre-positioned
Debris/Removal and Hauling RFP to ascertain the anticipated scope of work in
order to estimate the nature and size of the project workforce that will be required.

Responses must acknowledge these workforce planning standards and must
demonstrate the Respondent's ability to satisfy these requirements:

a. Within 24 hours of notification, the Consultant shall provide a sufficient
number of professionals and qualified personnel to meet all contract
requirements and monitoring needs associated with this project, including,
as a minimum forces necessaryto:

1) Establish and staff a monitoring workforce management center in
the vicinity of a Llano County government office designated by the
County at the time of notification.

2) Implement a debris/waste contractor equipment and workforce
registration and tracking program.
b. Within 48 hours of notification, the Consultant shall provide a sufficient

number of professionals and qualified personnel to meet all contract
requirements and monitoring needs associated with this project, including,
as a minimum forces necessary to:

1) Monitor a minimum of 30 debris loading sites.

2) Monitor operations at Temporary Debris Staging/Storage and
Reduction Sites (TDSRS).

3) Monitor dumping operations at disposal sites.

4)  Provide roving debris monitors to evaluate the effectiveness of debris,
hazardous material, and other disaster-related waste removal.

C. All personnel shall be a minimum of 18 years of age, be fluent in the
English language and have a valid driver's license issued in the United
States. The Consultant will be required to increase its staffing from this
point depending on the scope of the debris/waste removal operations, to
be consistentwith the number of field operations teams deployed by the
debris contractors. At the discretion of the Debris Manager, the Consultant
may be required to replace any debris monitor for cause. As part of this
proposal, the Consultant must indicate and explain how he/she will
ensure the availability of a sufficient number of personnel to support this
scope of work and also how additional personnel will be engaged should
the scope of operations require additional monitors to meet County needs.

d. The Consultant shall provide all debris monitors with appropriate
personal protective equipment to include, but not be limited to, eye
protection, hearing protection, safety shoes, safety vests, hard hats, and
wet weather clothing, to comply with all applicable Federal, state and
local occupational health and safety requirements.



E.

3.

e.

The Consultant shall provide debris monitors with necessary
transportation, all communications equipment (cell phone, satellite
phones, radio, etc.) necessary to remain in contact with their supervisors
or other key personnel who in turn are in direct contact with the Contract
Management Center. The Contractor shall also provide all required
logistical support for the personnel he/she engages, including lodging,
meals and other necessary support services. The Contractor's supervisory
personnel will be wholly responsible for support the Contractors
operations and resolving conflicts within the scope of or in any way
associated with those operations.

The Consultant shall provide temporary office space and other facilities
as necessary to carry out the scope of the work and to support the
Contractor's workforce.

Upon activation of the contract, the Consultant shall immediately contact
the County's Debris Manager to coordinate workforce assignments. It is
anticipated that the County's debris management Consultant will establish
debris management zones within the County and the Contractor will be
expected to assign monitors in a manner consistentwith the debris removal
operations.

Respondents must provide a detailed description of the resources (workforce and
equipment) available to be employed on the project, including:

a.

Summary of the Respondent's personnel that will be dedicated to the

project, including:

1) The number of management employees that will be assigned to
the contract, their job titles, and responsibilities.

2) The names of and resumes for all members of the Project
Management Team.
3) The name of the Respondent's claims representative.

List of the Subcontractors with whom the Respondent has agreements for
post-disaster support.

CAPABILITY, CAPACITY, AND AVAILABILITY.

Describe how Consultant intends to maintain its capability, capacity, and
availability of forces to respond if activated by the County following a
tornadof/flood/or other natural hazard or man-made disaster. Knowing that the
Consultant may have similar contracts in other geographic areas, describe how
Consultant will satisfy all contractual obligations for Llano County simultaneously
with other obligations.

1.

Provide detailed resumes for key managers with a reference number for
each. Identify all participants as local or non-local and provide percentage
of participation in each previous project listed above.

Identify the engineering and technical staffs who will be working on each
project and include responsibility (project engineer, consultant, etc.) and
designation of primary contactfor County staff.

Describe how Consultant intends to complete the project in the timeframe desired
by the County. Comment on how Consultant's ability to perform will be affected
by a smaller and/or larger disaster event generating significantly smaller or larger



F.

3.

volumes of hazardous wastes for removal and disposal.

What contracts you have in North Central Texas and resources that can be
mobilized from others areas for support.

DESCRIPTIONOF MONITORING SERVICES

1.

2.

Respondent must provide a detailed description of the services that Respondent
will perform upon issuance of each Notice to Proceed. The description of
services shall address all elements of the General Statement of Work described
in Section Il, page 12 of this RFP. In addition, the Respondent may include
other services which, in the Respondent's experience, are necessary or desirable
in carrying out the intent of the proposed Contract and/or achieving the County's
stated goals with respect to debris management operations following a disaster.

The description of services must, at a minimum, include the following:

A detailed description of the method and manner of monitoring the removal
and lawful disposal of disaster-generated debris to ensurethat the debris
removal hauling contractors are performing in accordance

with the provisions of the contracts, satisfying applicable local,
State and Federal statutory and regulatory requirements and adhering
to FEMA guidelines that govern the eligibility of those recovery services
for Federal reimbursement of the County's costs. The information
provided should demonstrate how the Respondent will satisfy the
requirements of the project, including:

1) Scope and sequence of monitoring operations to be performed

2) Manner in which volumes of debris/waste will be estimated in the
field, at TDSRS locations, and at landfills or disposal sites

3) Methodology for monitoring the collection, tracking, and disposal of
disaster related materials

4) Description of the documentation, accounting, and financial processes,
procedures and controls that will be utlized in managing,
monitoring and accounting for the resources to be employed

5) Organization Chart that identifies the assignment of specific
responsibilities to key personnel to ensure that all management
functions are identified and an organization developed to insure
that all project requirements are satisfied

6) Furnishing and operating an automated/electronic (paperless)
debris tracking system.

A summary of the Respondent's project approach and proposed

operating procedures relative to these key elements of the project,

including at a minimum:

1) Debris Removal and Hauling Contractor workforce and equipment

registration and tracking
2) Equipment identification in the field

3) Truck certification, registration, and marking

4) Documentmanagement and controls, including Load Tickets
and reports

5) Data collection

6) Data assimilation/integration



7) Employment of GIS mapping, use of GPS, and other means of
documenting
8) Communications  with Debris Removal and Hauling
Contractorworkforce
9) Assembling the data necessary to prepare the Status Reports
describedbelow
10) Database management
11)  Quality Assurance (QA) for Loading Site Monitors
12)  Quality Assurance for TDSRS Operations Monitors
13)  Quality Assurance for Landfill Operations Monitors
14)  Complaint tracking and resolution
15) Monitoring  workforce health and safety training and
compliance monitoring
C. A summary of Respondent's capability to manage data collection and
provide status reports and documentation required for the project,
including:
1) Morning summaries from the Debris Removal and Hauling
Contractoraddressing:
* Number of crews and types and quantities equipment to be
deployed that day
= Areas where crews and equipment will be assigned
e Status of TDSRS operations, including volumetric
reduction methods to be employed
= Changes in operational status or problems encountered since
the previous report
* Numbers of monitoring crews to be dispatched and locations
where crews will be assigned
2) Evening summaries addressing:
= Overall status of Debris removal operations
= Number of crews and types and quantities of equipment
employed that day
= Issues or problems affecting field operations
e Complaint referrals
e Damage referrals or updates
e Monitoring issues
e TDSRSissues
e Overall status of geographic area
¢ Numbers of monitoring crews deployed and locations where
crews were assigned
3) Daily reports that address the types and volumes of debris/waste

collected, transported, processed, delivered to disposal sites, etc.,
on the previous day, broken down by:

Contractor

Other forces

TDSRS

Community drop off site



VI

G.

Disposal site
Locations where debris/waste was collected (or 100% cleared)
e GIS based maps that indicate the overall status of debris/waste
removal operations
4) Daily reconciliation of Debris Removal and Hauling Contractor's
time and materials summaries, Load Ticket submittals, and
invoices, including:
= Review invoice and backup with Debris Removal and
Hauling Contractor
= Reconcile invoice with database records
= Provide reviewed and approved invoice to County for
payment

AUTOMATED DEBRIS TRACKING AND REPORTING SYSTEMS

Per FEMA policy document 327 Public Assistance Debris Monitoring Guide, Recent
advances in automated debris management tracking systems have provided real - time
and automated tracking and reporting. FEMA embraces technological advancements
and recognizes the potential benefits of these automated systems.

Respondent must demonstrate ownership or licensing of a proprietary automated debris
tracking and reporting system. Respondent must demonstrate in its proposal that it
maintains on hand sufficient automated debris tracking equipment dedicated to meet the
needs of the County. If Respondent is licensing such technology, Respondent must
provide a written letter from licensor acknowledging licensor has a minimum of 100 devices
on hand for Respondent's use in the event of a disaster and that such devices will be made
available forthe County's recovery efforts. Respondent shall include graphic illustration and
explanation of system capability and be prepared to demonstrate system functionality if
requested at the time of proposal evaluation and/or interview. Respondent shall be
required to submit hourly rates (in fee schedule) for operations with and without use of
the automated system. Respondent's inability to provide automated system in a timely
manner shall be grounds for default and the calling of performance bond.

EXCEPTIONS TO RFP REQUIREMENTS

Respondents must fully explain any exceptions taken to the requirements of this RFP,
including why any of the specified information was not included or why such
information should not be considered in selecting a Consultant for the project.

OPTIONAL ADDITIONAL INFORMATION

1. Respondents may provide relevant information in addition to the material and
information specified in this RFP, to the extent that such information bears directly
on the subject of this RFP.

EVALUATION OF RESPONSES

A

EVALUATION PROCESS

1. Consultants will be evaluated for this project solely on the basis of the

information submitted in response to the Request for Proposals. The County will
use a two-step evaluation process to identify the BestQualified responder.

a. Step I. Respondents must demonstrate that they satisfy the mandatory



qualification and contracting criteria and project requirements by submitting
the information specified in this RFP. All Responses will be screened for
compliance with the mandatory qualification elements, such as the
required statements of compliance. Those that satisfactorily complete that
screening process will proceed to Step |l.

Step Il. Respondents will be evaluated on the basis of the technical and
project performance information they submitted. Step Il will result in point
awards in the following categories. The point values shown are the
maximums associated with each category:

1) Consultant Experience 40 Points
2) Project Approach 10 Points
3) Capability, Capacity and Availability 20 Points
4) Automated Debris Tracking and 10 Point
Reporting Systems (ADMS) Capabilities oInts
5) Other Supportmg_ Inf_o.rmat.lon | 10 Points
* Resource availability, including all
resources
 Number of Contracts in place
6) Pricing 10 Points
TOTAL 100 Points

The total points assigned for each proposal will be the basis for
identifying and selectingthe best qualified Respondent.

Submission of a response to this RFP implies Respondent's
acceptance of the evaluation technigue and that subjective
judgment must be made by Llano County during the assigning of points.

The County reserves the right to deny qualification to any Consultant that,
in the opinion of the County, does not satisfy the Mandatory Pre-
Qualification Criteria or is not capable of satisfying the Project
Requirements. The County may, at its own discretion, waive defects,
irregularities, or informalities in the pre-qualification process or in any
response to the process that, in the County Contract Administrator's
opinion, seems most advantageous to the County and in the best interest
of the public.



VII.

PRELIMINARY SPECIFICATIONS

A.

GENERAL

The following preliminary specifications have been developed by Llano County

for monitoring of disaster related debris and waste management operations carried
out by the County's designated Debris Removal and Hauling Contractor.

These Preliminary Specifications will be used in negotiating final specifications for the
project once a Consultant has been selected.

LOADING SITE MONITORING SERVICES

1.

Monitors will be assigned in accordance with the Contractor's Monitoring Plan
and shall be responsible for carrying all provisions of this contract without
specific additional direction from Llano County. The following minimum
conditions apply:

a.

Contractor shall, within 48 hours, be prepared to provide qualified on site
personnel to monitor debris removal operations at debris loading sites
located throughout Llano County. Additional sites may be added as debris
removal efforts increase. Each loading site will operate, at a minimum,
approximately 12 -14 hours per day, 7 days per week. Exact number and
location of loading sites will be determined by Debris Manager in
coordination with the debris removal Contractor.

The Contractor will have Loading Site Monitors stationed at each loading
site operated by the debris removal Contractor and coordinated with the
Debris Management Center the day before beginning the work. The
Contractor must be prepared to provide a minimum of two Loading Site
Monitors to be stationed at each loading site. Each truck driver will be
given a load ticket that validates where the material originated and that it
is eligible for pickup. Load tickets will be issued in accordance with
established procedures and as a minimum must contain either a street
address or the nearest intersection or Global Position Satellite (GPS)
location to be valid. The volume of debris hauled will be estimated at the
TDSRS by the Disposal Site Monitor. Load Tickets will be provided by
the contractor. Each monitor will be fully accountable for all Load Tickets
issuedto him/her.

Contractor shall provide all management, supervision, labor, transportation,
mobile communications equipment, all safety equipment, digital cameras,
video cameras, and other equipment necessary to initiate debris load
tickets to document the removal of eligible debris from public access
roadways, public rights-of-way, and public property within Llano County.
Contractor must be prepared to provide Loading Site Monitors per site per
day at a minimum of a 12-14 hour shift. Contractor must provide
personnel with transportation to and from the loading site(s), mobile
communications equipment necessary to remain in contact with dispatch
and supervisor(s) at all times, and all logistic support.

All Loading Site Monitors must speak English, be a minimum of 18 years
of age, and have a valid driver's license issued in the United States.

All Loading Site Monitors must have experience in at least one of the



following:
* Entry level engineer
* Solid waste site operations
» Constructioninspector
* Land clearing operations
e Entry level surveyor
+ Solid waste collections
* Previous similar monitoring or inspection experience

Supervisors and all identified Loading Site Monitors must attend
a %-day debris monitor training session to be conducted at a
location specified by the Debris Manager before the start of the
first shift. Training will be the responsibility of the Contractor
and must be approved by the County.

Monitors mustbe capable of working in an outside environment and be able
to climb a staircase ladder of 10 feet high.

C. TDSRS| DISPOSAL SITE MONITORING SERVICES

1.

Monitors will be assigned in accordance with the Contractor's Monitoring Plan
and shall be responsible for carrying all provisions of this contract without
specific additional direction from Llano County. The following minimum
conditions apply:

a.

The Debris Disposal Site Monitors is to complete the load ticket and
estimate volumes that have been transported to TDSRSs or to landfills or
other disposal sites for processing, temporary staging/storage,
volumetric reduction, recycling, or disposal.

Contractor shall provide a minimum of two Disposal Site Monitors per
TDSRS or disposal site per day for a minimum of a 12-14 hour shift. In the
event that 24-hour operations are authorized, Contractor shall provide
monitors for 24-hour operations, with no person being assigned to
monitoring duties for more than 12 hours in any 24-hour period.

Contractor shall provide Disposal Site Monitors with transportation

to and from the TDSRS and/or landfill sites and mobile

communications equipment necessary to remain in contact

with dispatch and supervisor(s) at all times, logistic support,

and all safety equipment, digital cameras, video cameras, and other
equipment necessary to safely perform the site monitoring
functions.

Monitors must speak English, be capable of working in an outside environment,
and be able to climba staircaseladder 10 feet high.

Monitors must be a minimum of 18 years of age, and have a valid driver's license
issued in the United States.

Monitors must have experience in at least one of the following job categories:

Entry-level engineer

Construction inspector

Entry level surveyor

Solid waste site operations

Land clearing operations

Solid waste collections

Previous similar monitoring or inspection experience



g. Supervisors and all identified Disposal Site Monitors must attend a
%-day debris monitor training session to be conducted at a location specified by
the Debris Manager before the start of the first shift. Training will be the
responsibility of the Contractor and must be approved by the County.

D. ROVING DEBRISMONITOR SERVICES

Monitors will be assigned in accordance with the Contractor's Monitoring Plan and shall
be responsible for carrying all provisions of this contract without specific additional
direction from Llano County. The following minimum conditions apply:

1.

a. The function of the Roving Debris Monitors is to verify that:
1)  All eligible debris is being removed from designated public
rights of-way and public property within designated debris
zones in Llano County.
2) Ineligible debrisis not being picked up.
3) Debris Removal and Hauling contractors are performing their assigned work
in a manner consistent with the terms of their Agreement with the County.
Contractor shall provide at least one Roving Debris Monitor for each
debris pickup zone to monitor and verify eligible debris removal from
designated public access roads within the debris pickup zone. The Roving
Debris Monitor(s) must be prepared to operate minimum of 12 to 14 hours
per day, 7 days per week, consistent with the County's established work
schedule for the debris management contractor.
Contractor must provide Roving Debris Monitors  with
transportation, mobile communications equipment, all safety equipment,
digital cameras, video cameras, and other equipment necessaryto perform
the roving debris monitoring functions.
All Roving Debris Monitors must speak English, be a minimum of
18 years of age, and have a valid driver's license issued in the
United States.
All monitors must have experience in at least one of the following:
* Entry level engineer
* Constructioninspector
* Entry level surveyor
* Solid waste site operations
» Land clearing operations
» Solid waste collections
e Previous similar monitoring or inspection experience

f. Supervisors and all identified Roving Debris monitors must attend a %-day
debris monitor training session to be conducted at a location specified by
the Debris Manager before the start of the first shit. Training will be the
responsibility of the Consultant and must be approved by the County.

g. Contractor shall provide all management, supervision, labor, transportation,
and equipment necessary to monitor the operations of the debris removal
and disposal Contractor.

h. Roving Debris Monitors must be capable of working in an outside

environment and be able to climb a staircase ladder of 10 feet high.

E. DEBRISMANAGEMENT CONSULTING SERVICES

The Contractor shall provide an experienced professional (Consultant) to assist the
County in overseeing the debris management operations, including but not limited to

1.



clearing, loading, hauling, reduction, TDSRS/landfill operations, and other related
activities. The Consultant must have broad debris removal operations management
experience, including experience with debris removal operations, oversight of temporary
debris storage and reduction sites, debris recycling and disposal. Required experience
includes in-depth working knowledge of recovery operations, U.S. Army Corps of
Engineers and similar debris management guidelines, and FEMA eligibility and
reimbursement guidelines.

The Consultant will work directly with the County's Debris Manager or as otherwise
directed by that official. The Consultant shall perform work as assigned which may
include but not be limited to review of debris management plans and procedures, drafting
task orders, work plans and reports, audit of debris management contractor activities,
operations, develop information for public dissemination on debris removal, reduction and
disposal, and other duties as assigned.

The Consultant shall be available on site at the Debris Management Center for a
minimum of two weeks following mobilization. The Debris Manager will establish the
service requirements and length of time those services are needed based on needs of the
County.

F. OPERATIONAL REQUIREMENTS

1.

The Contractor will oversee documentation of the equipment and other resources
provided by the County's debris management contractor prior to the clearing, removal or
hauling of any debris. At a minimum, the Contractor shall provide all necessary personnel
and equipment to:

= Assign a uniqgue number to each truck, trailer or other piece of equipment

» Photograph each piece of equipment

» Accurately measure the inside of each truck/trailer load bed and calculate its full
load capacity.

= |dentify the owner/operator of the equipment

= Ensure that each piece of equipment is clearly labeled on both sides with: the name
of the prime contractor and, if appropriate, the subcontractor; the owner or operator,
as appropriate, the equipment number assigned; and, for trucks and trailers, the full
load capacity as calculated

» Documentall results in a searchable digital data base.

= Provide for continuous monitoring and updating as equipment is placed
into or removed from service.

= Provide daily reports to the County Debris Manager on the types and numbers of
eguipmentin use.

The Contractor will assist the County in managing a Load Ticket Program to document
the volume of debris loaded and transported to a TDSRS or landfill site. Each load of
eligible debris shall be tracked using a 6-part load ticket to be provided by the Debris
Monitoring Contractor (industry standard)

Operational Requirements of Roving Debris Monitor(s)
= The Roving Debris Monitors will provide general oversight of debris management
removal and disposal operations by the County's debris management contractor.
= The Roving Debris Monitors will be the "eyes and ears" in the field for the Debris
Manager.

» Therefore, their observations and reports must be backed up with photographs
and video wherever necessary to demonstrate the contractor's performance.



= The Roving Debris Monitors are expected to make multiple visits to all loading sites
and
= TDSRS/landfill sites on a continuing although random basis.

G. REPORTING
1. The Loading Site Monitors shall also maintain a log that contains the following
information:
a. Debris loading site location
b. Loading Site Monitors' Name c.
Supervisor's Name

d Number of Load Tickets issued during the shift
e. Starting load ticket number
f. Ending load ticket number
g. Any problems encountered or anticipated
2. Each Loading Site Monitor shall submit his/her copies of the load tickets and the load

ticket log to the designated supervisor at the end of each shift. The Contractors
supervisor shall ensure that the load tickets and log are submitted to the Contract
Management Center not later than 9 a.m. the following day along with a summary report
that describes the nature of the work completed on the previous day and the status of
debris management operations. The format and content of the daily report shall be as
specified by the County's Debris Manager.

3. Each Disposal Site Monitor will maintain a log that contains the following information:
a. TDSRS or landfill site location
b. Debris Management Site Monitors' Name
C. Supervisor's Name
d. Truck/trailer number and volume of debris hauled into the site
e. Cumulative total of debris delivered at the site during the shift
f. Any problems encountered or anticipated

4. Each Disposal Site Monitor will turn in his/her copies of the load tickets and the
load ticket log to the designated supervisor at the end of each shift. The
Contractor's supervisor will ensure that the load tickets and log are submitted to
the Contract Management Center not later than 9 a.m. the following day along
with a summary report that describes the nature of the work completed on the
previous day and the status of debris management operations. The format and
content of the daily report shall be as specified by the County's Debris Manager.

5. Each Roving Debris Monitor(s) will be responsible for providing a detailed report
to the designated supervisor at the end of each shift. The Roving Debris
Monitor(s) will report any serious or safety related discrepancies observed to
their supervisor. The supervisor shall keep Debris Manager informed of situations
that impact the execution of the debris removal contract.

6. The supervisor will collect all written reports and submitthem to the Debris Manager
by 9 a.m. the following day along with a detailed summary report of the previous
day's operations. The format and content of the report will be as specified by the
County's Debris Manager.



SAFETY

1.

The Contractor shall follow and adhere to all appropriate Federal, state and
local occupational health and safe requirements and guidelines.

The Contractor shall prepare the appropriate Site/Workplace Safety Plans required
by current OSHA, Texas or other applicable agency rules, hold appropriate safety
training sessions for assigned monitor workforces, and ensure that all personnel
engaged in work under the agreement observe the specified safety procedures.

All Contractor personnel shall properly wear and maintain all appropriate safety
equipment whenever engaged in work under the monitoring agreement. The
following are mandatory: hardhat, reflective vest, safety shoes, long pants,
appropriate cold and rainy weather clothing, eye and hearing protection.

OTHER CONSIDERATIONS

1.

The Contractor shall supervise and direct the work, using qualified labor and
proper equipment for all tasks. Safety of the Contractor's personnel and
equipment is the responsibility of the Contractor. Additionally, the Contractor
shall pay for all materials, personnel, taxes, and fees necessary to perform under
the terms of this contract.

The Contractor must be duly licensed in accordance with Federal and state
statutory and regulatory requirements to perform the work. The Contractor shall
be responsible for determining what permits are necessary to perform under
the contract. The Contractor shall obtain all permits necessary to complete the
work. Copies of all permits shall be submitted to the Debris Management Center
before commencing work.

The Contractor shall be responsible for promptly responding to any notices
of violations issued as a result of the Contractor's or any subcontractors' actions
or operations during the performance of this contract. Corrections for any such
violations shall be at no additional cost. The County's Debris Manager shall be
immediately advise of any such violation or notice of violation and the corrective
actions being taken.

The Contractor shall be responsible for paying any and all costs
associated with violations of law or regulation relative to Contractor's activities.
Such costs might include but are not limited to site cleanup and remediation; fines,
administrative and civil penalties; and third party claims imposed on Llano County
by any regulatory agency or by any third party as a result of noncompliance with
federal, state, or local environmental laws and regulations or
nuisance statutes by Contractor, its subcontractors, or any other persons,
corporations or legal entities retained by the Contractor under this contract.

The Contractor must attend all meetings required by Debris Manager to evaluate
the performance of all monitors or to discuss any open contract issues.

The Contractor must provide sufficient personnel and management to assure
the policies and procedures of work meets the requirements and intent of this
contract.



VENDOR REFERENCES

Please list three (3) references, not including Llano County, who can verify your performance as a
vendor. Performance includes but shall not be limited to, sales and/or service, delivery, invoicing, and
other items as may be required for Llano County to determine your firm’s ability to provide the
intended goods or service of this RFP. The County prefers references to be from customers for whom
your firm has provided the same items (sales and/or services) as those specified in this RFP.
Inaccurate, obsolete or negative responses from the listed references could result in rejection of your
proposal.

REFERENCE ONE

GOVERNMENT/COMPANY NAME:

ADDRESS: _
CONTACT PERSONAND TITLE: TELEPHONE
NUMBER: E-MAIL ADDRESS:
_ SCOPE OF WORK:

CONTRACT PERIOD:

REFERENCE TWO

GOVERNMENT/COMPANY NAME:

ADDRESS:

CONTACT PERSON AND TITLE: TELEPHONE
NUMBER: E-MAIL ADDRESS:
_ SCOPE OF WORK: B

CONTRACT PERIOD:

REFERENCE THREE

GOVERNMENT/COMPANY NAME:

ADDRESS:
CONTACT PERSONAND TITLE: TELEPHONE
NUMBER: E-MAIL ADDRESS:

_ SCOPE OF WORK:
CONTRACT PERIOD:




PROPOSAL SIGNATURE FORM

The undersigned agrees this proposal becomes the property of Llano County after the official
submission.

The undersigned affirms he has familiarized himself with the local conditions under which the
work is to be performed; satisfied himself of the conditions of delivery, handling and storage of
equipment and all other matters which may be incidental to the work, before submitting a
proposal.

The undersigned agrees if this proposal is accepted, to furnish any and all items/services upon
which prices are offered, at the price(s) and upon the terms and conditions contained in the
Specifications. The period for acceptance of this Proposal will be ninety (90) calendar days
unless a different period is noted by the Respondent.

The undersigned affirms that they are duly authorized to execute this contract, that this
proposal has not been prepared in collusion with any other Respondent, nor any employee of
Llano County, and that the contents of this proposal have not been communicated to any

other Respondent or to any employee of Llano County prior to the official submission of this
RFP.

Vendor hereby assigns to purchase any and all claims for overcharges associated with this
contract which arise under the antitrust laws of the United States, 15 USCA Section 1 et seq.,
and which arise under the antitrust laws of the State of Texas, Tex. Bus. & Com. Code,
Section 15.01, et seq.

The undersigned affirms that they have read and do understand the specifications and any
attachments contained in this RFP package. Failure to sign and return this form will result
in the rejection of the entire proposal.

Signature X

Authorized Representative

NAME AND ADDRESS OF COMPANY:

Date Name
Title
FAX No.

Tel. No.

E-Mail Address:

AFTER HOURS EMERGENCY CONTACT:

Name: Tel. No.




Did you sign your proposal
and/or your addendum?

If not, your proposal
will be rejected



COMPANY IS:

Business included in a corporate income Tax Return? YES NO

Corporation organized and existing under the laws of the State of

Partnership consisting of

Individual trading as

Principal offices are in the city of




CERTIFICATION OF ELIGIBILITY

By submitting a proposal in response to this solicitation, the Respondent certifies that at the
time of submission, he/she is not on the Federal Government's list of suspended, ineligible, or
debarred contractors.

In the event of placement on the list between the time of proposal submission and time of

award, the Respondent will notify the Llano County Purchasing Agent Failure to do so may
result in terminating this contract for default

Signhature

THIS FORM MUST BE SIGNED.



EXCEPTIONS, DEFICIENCIES AND DEVIATIONS FORM

Following is alisting of ALL exceptions, deficiencies and deviations from the requirements and/or
provisions as outlined in this Request for Proposals. Unless specifically listed here, your
response will be considered to be in FULL compliance with the RFP. Respondent assumes the
responsibility of identifying all deficiencies and deviations and if not identified, all requirements
of the RFP stipulated must be fulfilled at no additional expense to Llano County.




SAFETY RECORD QUESTIONNAIRE

The Llano County City Council desires to avail itself of the benefits of Section 252.0435 of the Local
Government Code, and thereby consider the safety records of potential ¢ ontractors prior to awarding
this RFP. Pursuant to Section 262.0435 of the Local Government Code, Llano County has adopted the
following written definition and criteria for accurately determining the safety record of a Respondent prior
to award of this RFP.

The definition and criteria for determining the safety record of a Respondent for this consideration
shall be:

If the Respondent in response to the questions in this Questionnaire reveals more than two (2)
cases in which final orders have been entered by the Occupational Safety and Health
Review Commission (OSHRC) against the Respondent for serious violations of OSHA
regulations within the past three (3) years, County will, at its discretion, determine whether to
disqualify the Respondent.

If the Respondent in response to the questionsin this Questionnaire reveals more than one (1)
case in which Respondent has received a citation from an environmental protection agency for
violations within the past five (5) years, County will, at its discretion, determine whether to
disqualify the Respondent. Environmental Protection Agencies include the U.S. Army Corps of
Engineer (USACOE), the U.S. Fish and Wildlife Service (USFWS), the Environmental
Protection Agency (EPA), the Texas Commission on Environmental Quality (TCEQ), and its
past associated agency: the Texas Natural Resource Conservation Commission (TNRCC), the
Texas Department of Health, the Texas Parks and Wildlife Department (TPWD), the
Structural Pest Control Board (SPCB), agencies of local governments responsible for enforcing
environmental protection laws or regulations, and similar regulatory agencies of other states of
the United States. Citations include notice of violation, notice of enforcement,
suspension/revocations of state or federal licenses or registrations, fines assessed pending
criminal complaints, indictments, or convictions, administrative orders, draft orders, final
orders, judicial final judgments. Notice of Violations and Notice of Enforcement received from
TCEQ shall include those classified as major violations and moderate violations under TCEQ'S
regulations for documentation of Compliance History, 30TAC, Chapter 60.2 (c) (1) and (2).

If the Respondent in response to the questions in this Questionnaire reveals that the
Respondent has been convicted of a criminal offense within the past ten (10) years which
resulted in serious bodily harm or death, County will determine whether to disqualify the
Respondent.



SAFETY RECORD QUESTIONNAIRE

In order to obtain proper information from Respondents so that County may consider the
safety records of potential contractors prior to awarding bids on County contracts, Llano County
requires that Respondents answer the following three (3) questions and submitthem with their proposals:

QUESTION ONE

Has the Respondent, or the firm, corporation, partnership, or institution represented by the
Respondent, or anyone acting for such firm, corporation, partnership or institution, received citations

for violations of OSHA within the past three (3) years?

Yes No

If the Respondent has indicated yes for question number one above, the Respondent must provide
Llano County, with its proposal response, the following information with respect to each such citation.

1. Date of offense;

2. Location of establishmentinspected;
3. Category of offense;

4. Final disposition of offense, if any; and
5. Penalty assessed.



SAFETY RECORD QUESTIONNAIRE

QUESTION TWO

Has the Respondent, or the firm, corporation, partnership, or institution represented by the
Respondent, or anyone acting for such firm, corporation, partnership or institution, received citations
for violations of environmental protection laws or regulations with the pastfive years? Citations include
notice of violation, notice of enforcement, suspension/revocations of state or federal licenses, or
registrations, fines assessed pending criminal complaints, indictments, or convictions, administrative
orders, draft orders, final orders, judicial final judgments. Notice of Violations and Notice of Enforcement
received from TCEQ shall include those classified as major violations and moderate violations under
TCEQ'S regulations for documentation of Compliance History, 30TAC, Chapter 60.2 (c) (1) and (2).

Yes No

If the Respondent has indicated yes for question number two above, the Respondent must provide
Llano County, with its proposal response, the following information with respect to each such citation.

1. Date of offense;

2. Location where offense occurred;

3. Type of offense;

4, Final disposition of offense, if any; and
5. Penalty assessed.



SAFETY RECORD QUESTIONNAIRE

QUESTION THREE

Has the Respondent, or the firm, corporation, partnership, or institution represented by Respondent,
or anyone acting for such firm, corporation, partnership, or institution, ever been convicted, within
the past ten (10) years, of a criminal offense which resulted in serious bodily injury or death?

Yes No

If the Respondent has indicated Yes for question number three above, the Respondent must provide
Llano County, with its proposal response, the following information with respect to each such citation.

Date of offense;
Location where offense occurred;

Type of offense;
Final disposition of offense, if any; and

oA w N

Penalty assessed.

| certify that | have made no willful misrepresentationsin this Questionnaire nor have | withheld
information in my statements and answers to questions. | am aware that the information given
by me in this questionnaire will be investigated, with my full permission, and that any
misrepresentations or omissions may cause my proposal to be rejected.

Signature

Title



ENVIRONMENTAL COMPLIANCE AND SAFETY RECORD

Pursuant to Sections 252.0435 of the Texas Local Government Code, the County shall consider the
environmental compliance/safety record of the Respondents and may determine at its
reasonable discretion the disqualification of any Respondent which in response to the following
question reveals more than two (2) or more violations, with the severity and nature of the violations
to be considered in the determination.

Has the Respondent, or the firm, corporation, partnership, or institution represented by Respondent,
or anyone acting for such firm, corporation, partnership, or institution, received citations for violations
of environmental laws within the past three years? Citations include, but are not limited to: notices
of violation; suspensions/revocations of state/federal licenses or registrations; fines assessed;
pending criminal complaints; indictments; convictions; deferred adjudications; administrative orders;
draft orders; final orders; and final judgments. Any citations from the following agencies must be
supplied: Environmental Protection Agency (EPA); Texas Commission on Environmental Quality
or its past associated agencies such as the Texas Natural Resource Conservation Commission
(TNRCC), the Texas Water Commission, and the Texas Air Control Board; and the Texas Department
of State Health Services and its predecessor agency the Texas Department of Health. Also include
any citations from environmental regulatory agencies of other states of the United States.

Yes No

If the Respondent has indicated yes for question number one above, the Respondent must provide
Llano County, with its proposal response, the following information with respect to each such citation.

1. Date of Citation;

Location of establishment inspected,
Category of offense;

Final disposition of offense, if any; and
Penalty assessed.

o R W

| certify that | have made no willful misrepresentations in this Questionnaire nor have | withheld
information in my statements and answers to questions. | am aware that the information given
by me in this questionnaire will be investigated, with my full permission, and that any
misrepresentations or omissions may cause my proposal to be rejected.

Signature

Title



DEBRIS MONITORING AND CONSULTING FIRM

BID PRICING FORM

ITEM POSITION DESCRIPTION ESTIMATED HOURLY
NO. QUANTITY RATE

1. Project Manager 280 $
2. Operations Manager 130 $
3. Scheduler/Expeditors 30 $
4. GIS Analyst 125 $
5. Field Supervisors 400 $
6. Debris Site/Tower Monitor 680 $
7. Environmental Specialist 8 $
8. Project Inspectors (Citizen Drop-Off Site Monitors) | 224 $
9. Field Coordinators (Crew Monitors)

Loading Debris Monitors

Roving Debris Monitors

Loading Site Monitors 4000 $
10. Load Ticket Data Entry Clerks (QA/QC) 260 $
11. Billing/Invoice Analyst 70 $
12. Project Coordinators 240 $
13. Residential Monitors 0 $
14. Automated Ticketing Specialist 400 $
15. Aerial Photographer 1 $
16. Data Manager 40 $
17. Safety Manager 4 $
18. FEMA Specialist $
19. Administrative Assistant $




ITEM POSITION DESCRIPTION ESTIMATED HOURLY
NO. QUANTITY RATE
20. Other Required Positions
(attach additional sheet, if necessary)
21. Other Fees

(attach additional sheet, if necessary)




