
 
 

 

REQUEST FOR PROPOSAL 
 

Solicitation No. 2019-409-02R 
Disaster Debris Monitoring and Consulting  
Services 

 
Proposal Deadline for Submittal: 

December 5, 2018 at 11:00 a.m. (Central Time) 
Location: 801 Ford Street, Room 101 
  Llano. TX 78643 

 
Purchasing Contact: 

Cindy J Lent 
County Auditor 
325-247-3783 
Cindy.lent@co.llano.tx.us 

 
Mail or Deliver Complete Bid Package To: 

    Llano County Judge 
Delivery Address: 801 Ford Street Room 101 
    Llano, TX 78643 
 

A Pre-Bid Conference Will Not Be Held  



SOLICITATION SUMMARY 
 

1 GENERAL DESCRIPTION 
 
Llano County is seeking responses for disaster debris monitoring and consulting services. 
 

2 SCHEDULE OF EVENTS 
 
Please find below a Tentative Schedule of Events for this Solicitation.  The County reserves the right to 
revise the Tentative Schedule of Events if such revision is deemed to be in the best interest of the 
County. 

RFP Advertise Dates: ........ November 21, 2018  

RFP Release Date:............ November 21, 2018 

Deadline for Questions: ..... Tuesday, December 4, 2018 at 12:00 pm (Central Time) 

Proposal Due Date and Time:  Wednesday December 5, 2018 11:00am (Central Time) 

Council Approval Date: ...... TBD 

Notice to Proceed .............. TBD 

 

3 CONTRACT TERM 
 
One (90)-day period with options to renew for two (2) additional one (1)-year periods. 
 

4 APPLICABLE LAWS 
 
This solicitation is being conducted in accordance with Texas Local Government Code Title 
8, Subtitle C, Chapter 262. 
 

5 RECEIPT OF REQUEST FOR PROPOSAL DOCUMENT 
 
If you obtained this RFP document by notification through a newspaper advertisement or from our 
website, or you want to modify your contact information, please contact the Purchasing Contact person 
identified on the front cover.   
 

6 INSURANCE REQUIREMENTS 
 
Before a contract can be executed, the successful bidder shall provide evidence of insurance coverage 
in accordance with the “Insurance Provisions” section of the Special Provisions contained within this 
solicitation document.  Bidders and their insurance agent, broker or representative must review the 
insurance provisions to understand its requirements and cost to contract with the County.  An insurance 
affidavit is included in this solicitation verify the bidder and their insurance agent, broker or 
representative will comply with the insurance provisions if a contract is awarded. 

 



 

 

7 SUBMITTAL LABEL 

IMPORTANT 
REQUIREMENT FOR BID / PROPOSAL SUBMITTAL 

Bid/Proposal submittals must be properly labeled to ensure they are not inadvertently opened before the 
designated time.  Therefore, please affix the label below to the outside of the sealed bid/proposal submittal 
package(s). 
 
If the delivery service used (i.e. FedEx, UPS, courier, etc.) does not permit this label to be affixed on the 
outside of their delivery box or envelope, then the bidder/proposer must seal the contents of their 
bid/proposal and affix this label on the sealed package before they place that package in the box or envelope 
provided by the delivery service.   
If this label is not used, it is the bidder’s responsibility to ensure this information is written on the outside of 
the delivery package.  Bids or proposals received by the Llano County that do not have the information 
requested below displayed on the outside of their bid or proposal may be rejected. 

 
 

LLANO COUNTY BID / PROPOSAL SUBMITTAL LABEL 
Bid / Proposal Number:  2019-409-02R   

Bid / Proposal Name:  Disaster Debris Monitoring and Consulting Services   

Due Date and Time:          

 
Company Name:          

Contact Name:          

Company Address:          

         

Telephone Number:              

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

8 NO BID FORM 
 

NO BID/PROPOSAL INFORMATION FORM 
 
SOLICITATION NO.   2019-409-02R  
SOLICITATION TITLE:   Disaster Debris Monitoring and Consulting Services 

 
If your firm elects not to submit a proposal, please complete and fax or email this form to: 
 

Cindy J Lent, County Auditor 
Llano County 

Fax: 325-247-3162 / Email: cindy.lent@co.llano.tx.us 
 

Please check all that apply: 

 Do not sell the item(s) or services required 

 Cannot be competitive 

 Cannot meet the specifications or qualifications described in the attached bid 

 Cannot provide insurance required 

 Cannot provide bonding required 

 Cannot comply with indemnification requirements 

 Job too large 

 Job too small 

 Do not wish to do business with the County 

 Company’s current workload does not allow for additional work 

 Other reason:         
 
       
Company Name: 
 
       
Authorized Officer or Agent:  
 
Telephone:          Facsimile Number:          
 
Email:        

 



 

 

The County of Llano is soliciting qualification packages for DISASTER DEBRIS MONITORING 
AND CONSULTING SERVICES for the OFFICE OF EMERGENCY MANAGEMENT. 
 
One (1) original and six (2) exact copies of the proposal must be received in the County Judge 
on or before December 5, 2018 at 11:00am.  Proposals are to be delivered to: 
 

Llano County Judge 
Debris Monitor Proposal 

801 Ford Street, Room 101 
Llano, Texas 78643  

 
All proposals, including a "NO BID", are due in the Purchasing Department  by the due 
date in sealed envelopes  or boxes.  All proposals must be clearly marked with the RFP 
Number, the name of the company submitting the proposal package, and date and time 
of opening on the outside of the envelope/box and/or Air Bill/Delivery Receipt.   Original 
proposal must be clearly marked "ORIGINAL" and contain all original signatures. 

 
Any proposal received after the date and hour set for RFP opening  will not be accepted. 
Respondent  will  be  notified and  will  advise  t h e  County  as  to  the disposition by 
either pick up, return at Respondent's expense, or destroyed  with written authorization 
of the Respondent.   If proposals are sent by mail to the Purchasing Department, the 
Respondent shall be responsible for actual delivery of the proposal package to the 
Purchasing Department before the date and hour set for RFP opening.   If mail is delayed 
either in the postal service or in the internal mail system of the Llano County beyond the date 
and hour set for the RFP opening, proposals thus delayed will not be considered and will be 
disposed of as authorized. 

 
Proposals may be withdrawn at any time prior to the official opening.  Alterations made before 
opening time must be initialed by Respondent guaranteeing authenticity.  After the official 
opening, proposals become the property of the Llano County and may not be amended, 
altered or withdrawn without the recommendations of the Purchasing Manager and the 
approval of County Council. 

 
Llano County is exempt from Federal Excise and State Sales Tax. The County is not exempt 
from Surplus Lines Tax or Texas Stamping Tax.  Therefore, only applicable taxes must be 
included in this proposal. 

 
No oral explanation by County officials or employees in regard to the meaning of the 
proposal specifications will be made and no oral instructions will be given before the 
award of the   contract.  Requests from interested Respondents for additional information 
or interpretation of the information included in the specifications and all questions 
should be directed in writing, via facsimile or email to:  Cindy J Lent, at 325-247-3162 or 
cindy.lent@co.llano.tx.us.  

  



 

 

 
 

All  documents   relating  to  this  RFP including but  not  limited  to,  the  RFP document, 
questions  and their answers, addenda and special notices will be posted under the RFP 
number  on the Llano County website and available for download  by interested parties. 
No documents will be faxed or emailed after the initial Notice of Intent prior to RFP award.  
It is  the  Respondent's   sole  responsibility to  review  this  site  and  retrieve  all  related 
documents  prior to the RFP due date. 

 
The deadline for receipt of all questions is 12:00 (Noon), Central Time, December 4, 2018.  
After  the question deadline, all questions and their  answers  will  be posted  on  the  
C o u n t y  website  after  the deadline  for questions. 

 
Proposal Response Forms must be fully completed and included in your response. Forms 
that have been retyped or altered may result in rejection of proposal.  Detailed 
specifications have been provided and any deviations or exceptions must be referenced 
on the form provided.  Unless deviations are specifically stated herein, services will be 
provided according to the specifications at no additional charge. 

 
This RFP is issued in compliance with the Texas Purchasing Act, Section 252.049. 
Negotiations shall be conducted with responsible vendor(s) who submit proposals determined 
to be reasonably susceptible of being selected for award.  
It  is  the  Respondent's sole  responsibility to  print  and  review  all  pages  of  the RFP 
document,  attachments,  questions  and their answers, addenda and special notices. The 
Proposal Signature Form must be signed and returned.  Failure to provide signature on this 
form renders proposal non-responsive.  Failure to complete and submit all required forms, 
including but not limited to the Reference Page, Certification of Eligibility, Checklist, 
Questionnaires (when applicable), Addenda (including revised forms), and any other specified 
forms or documents will be grounds for rejection of entire proposal.  
CONFIDENTIALITY:   Any material that is to be considered confidential in nature must be 
clearly marked as such and may be treated as confidential to the extent allowable in the Public 
Information Act.   Pricing information is not considered confidential.   Trade secrets or 
confidential information MUST be placed in a separate envelope marked "CONFIDENTIAL 
INFORMATION" and EACH PAGE must be marked "CONFIDENTIAL INFORMATION." Llano 
County will make every effort to protect these papers from public disclosure as outlined in Texas 
Local Government Code, Section 252.049.  
The Texas Public Information Act gives the public the right to request access to government 
information, subject to certain narrow exceptions.  Llano County is an entity subject to this 
Act.   Therefore, please be advised that your company's declaration that certain information 
submitted in response to an RFP is "confidential" will not be treated as such if the County 
receives a request for a copy of the RFP.  The County will of course make every effort 
to inform your company of such a request and to provide you with an opportunity to object to 
the release of any proprietary information, but Llano County cannot and will not make an 
agreement to withhold information from the public contrary to the County's responsibilities 
under the Act. 



 

 

 
 

Additionally, to the extent your response is incorporated into the contract, that contract will 
become an official record available for public inspection.  
Proposals shall be opened so as to avoid disclosure of contents to competing Respondents 
and kept secret during the process of negotiation.  All proposals that have been submitted 
shall be open for public inspection after the contract is awarded, except for trade secrets and 
confidential information contained in the proposals and identified as such.  
The successful Contractor shall defend, indemnify, and hold harmless Llano County from any 
and all liability or loss of any nature whatsoever arising out of or relating to the Contractor 
performing work on County premises, including, without limiting the generality of the foregoing 
coverage, any act or omission of the contractor, its agents, servants, employees, or invitees in 
the execution or performance of the contract.  
Continuing non-performance of the vendor in terms of Specifications shall be a basis for the 
termination of the contract by the County.  The County shall not pay for work, equipment, or 
supplies which are unsatisfactory.   Vendors will be given a reasonable opportunity before 
termination to correct the deficiencies.   This, however, shall in no way be construed as 
negating the basis for termination for non-performance. 

 
The contract may be terminated by either party upon written thirty (30) day notice prior to 
cancellation.  
Proposals will be considered irregular if they show any omissions, alteration of form, additions 
or conditions not called for, or irregularities of any kind. However, Llano County reserves the 
right to waive any irregularities and to make award in the best interest of the County. 

 
Llano County reserves the right to accept or reject in part or in whole any proposals 
submitted and to waive any technicalities for the best interest of the County.  Proposals may 
be rejected, among other reasons, for any of the following specific reasons: 
 

1. Proposals received after the time limit for receiving proposals. 
2. Proposals containing any irregularities. 
3. Unbalanced value of any items. 

 
Vendors may be disqualified and their proposals not considered, among other reasons, for any 
of the following specific reasons: 
 

1.  Reason for believing collusion exists among the Vendors. 
2. Reasonable grounds for believing that any Vendor is interested in more than 

one proposal for the work contemplated. 
3. The Vendor being interested in any litigation against the County. 
4. The Vendor being in arrears on any existing contract or having defaulted 

on a previous contract. 
5.  Lack of competency as revealed by a financial statement, experience and 

equipment, questionnaires, etc. 
6.  Uncompleted work which in the judgment of the County will prevent or hinder 

the prompt completion of additional work, if awarded. 
7.  Respondents shall not owe delinquent property tax in Llano County. 



 

 
 

Due care and diligence has been used in preparation of this information, and it is believed to be 
substantially correct.   However, the responsibility for determining the full extent of the exposure and 
the verification of all information presented herein shall rest solely with the Respondent.  Llano County 
and its representatives will not be responsible for any errors or omissions in these specifications, nor for 
the failure on the part of the Respondent to determine the full extent of the exposures.  
The successful Respondent may not assign their rights and duties under an award without the written 
consent of the County Judge. Such consent shall not relieve the assignor of liability in the event of default 
by the assignee. 

 
SPECIAL TERMS AND CONDITIONS OF THE CONTRACT 

 
1.   Contract  Terms: Successful  Respondent(s) will be awarded a contract, effective from date 

of award or notice to proceed  until completion of debris removal efforts for a period not to 
exceed ninety (90) days unless otherwise as a g r e e d  b y  t h e  p a r t i e s  i n  w r i t i n g .  At 
Llano County’s ( C o u n t y )  option and approval by the vendor, the contract may be renewed 
for two (2) additional twelve (12) month periods, as further explained in Renewal Options. 
Prices must remain firm for the entire contract. 

 
2.  Renewal Options: Llano County reserves the right to exercise an option to renew the contract 

of the vendor for two (2) additional twelve (12) month periods, provided such option is 
stipulated in the Special Conditions and agreed upon by both parties.   If L lano County  
exercises the right in writing the vendor shall update and submit any legal documents required 
during the initial  solicitation  by no later than  thirty (30)  calendar days prior to the 
commencement  of the option period.  These documents, if applicable, will be specified in the 
Special Conditions and include, but are not limited to, Insurance Certificates and Performance 
B o n d s  and must  be  in force  for  the  full  period  of the option. If the updated documents 
are not submitted by the vendor in complete form within the time specified, the County will 
rescind its option and seek a new solicitation. 

 
3.  Minimum Insurance Requirements: 

 
A.  The Contractor shall take out, pay for and maintain at all times during the prosecution of 

the work under the contract, the following forms of insurance, in carriers acceptable to 
and approved by Llano County. 

 
1)  Comprehensive Commercial General Liability: 

a. Bodily Injury/Personal Injury  
 $500,000 per occurrence 
 $1,000,000 aggregate 
b.  Property Damage 
 $500,000 per occurrence 
 $1,000,000 aggregate 

2)  Professional Liability appropriate for performance of position 
     $500,000 per occurrence and in the aggregate 

 
B. Llano County reserves the right to review the insurance requirements of this section 

during the effective  period  of the contract and to require  adjustment of insurance 
coverage and their limits when deemed necessary and prudent by the County  based  
upon  changes  in  statutory  law,  court  decisions,  or  the  claims history of the industry 



 

 
 

as well as the Contractor. 
 

C. Required Provisions: 
 

1)       Proof  of  Carriage  of  Insurance  -  All  certificates  of  insurance  will  be 
required in duplicate and filed with the Purchasing Manager. 

 
2)    All certificates shall provide Llano County will receive an unconditional thirty 

days written notice in case of cancellation or any major change. 
 

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT 
 

3)       As to all applicable coverage, certificates shall name Llano County and its 
officers, employees, and elected representatives as an additional insured.  

4)        All copies of the certificates of insurance shall reference the project name and 
RFP number for which the insurance is being supplied.  

5)       The Contractor agrees to waive subrogation against Llano County, its officers, 
employees, and elected representatives for injuries, including death, property 
damage, or any other loss to the extent the loss, if any, is covered by the proceeds 
of insurance. 

 
6)      The Contractor is responsible for making sure any sub-contractor(s) performing 

work under this agreement has the required insurance coverage(s) and supplies 
Llano County with the proper documents verifying the coverage. 

 
4.  BOND REQUIREMENTS 

 
A. Bid Bond  

THERE IS "NO BID BOND" REQUIRED ON THIS PROJECT!!! 
 

B. Power of Attorney 
 

Attorney-in-fact who signs proposals or contract bonds must file with each bond a certified 
and current copy of the power of attorney. 

 
C. Payment Bond and Performance Bond shall be as follows: 

 
For a contract in excess of $100,000, a Performance Bond shall be executed in the 
amount of the contract upon the faithful performance of the work in accordance with the 
plans, specifications, and contract documents.  This bond shall be solely for the protection 
of Llano County.  
For a contract in excess of $25,000, a Payment Bond shall be executed in the amount of 
the contract solely for the protection of all claimants supplying labor or furnishing the 
material used on this project.  
The cost for Bond premiums must be included in the Proposed Price. 
 
Payment and Performance Bonds must be issued by an insurance/surety 
company licensed and authorized by the Texas State Board of Insurance to 
do business in the State of Texas. 

 
  



 

 
 

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT 
 
 

5.  Criminal Background Check: 
Certain contracts may require vendors to enter sensitive security areas.  These include, 
but are not limited to, Llano County Sheriff's Department, Llano County Courts, Llano 
County Information Technology, etc. 
If a particular contract requires your personnel to enter such a location the following 
could apply. 

 
A. The successful Respondent shall provide information, including, but not limited to, name, 

date of birth, and driver's license number for each individual who will be performing work 
on Llano County property. 

 
B. Vendor personnel who perform work on Llano County must submit to and pass a Police 

Department Criminal Background Check.  That status must be maintained by all vendor 
personnel entering County buildings for the duration of the contract. 

 
C.  Criminal  Background  checks  conducted  by  your  firm  may  or  may  not  be acceptable 

to certain departments depending on their particular requirements. The County reserves 
the right to conduct additional Criminal Background Checks as it deems necessary. 

 
D. Award of a contract could be affected by your firm's refusal to agree to these terms.  

Award could also be affected if your firm is unable to supply personnel who can pass a 
Criminal Background Check. 

  
Note: The Criminal Background Check applies to the individual and not the 

Company. 
 

I. PROJECT DESCRIPTION 
 

 A. PURPOSE 

1. This Request for Proposals (RFP) invites Responses from experienced firms for 
the provision of Disaster Debris Monitoring and Consulting Services in Llano 
County, Texas, in response to a flooding event t h a t  o c c u r r e d  o n  o r  a b o u t  
O c t o b e r  1 6 ,  2 0 1 8 . The objective of the RFP is to secure the services of a 
capable and experienced Contractor who is capable of efficiently monitoring the 
removal of large volumes of disaster-generated waste from a large area in a timely 
and cost-effective manner. The Contractor will be expected to have an initial 
management team mobilized to Llano County within 24-48 hours of entering a 
contract with Llano County for Disaster Debris Monitoring and Consulting Services. 
And to have mobilized all appropriate equipment and personnel to Llano County 
area within 48 hours of e n t e r i n g  t h i s  C o n t r a c t .  The County reserves 
the right to enter into contracts with more than one Prime Contractor in the event 
that no one firm can provide all of the necessary services. 

 
2. Successful Respondent(s) will be awarded a contract, and effective from date of 

award wi l l  proceed, until completion of debris removal efforts for a period not to 
exceed ninety (90) days unless otherwise as a g r e e d  b y  t h e  p a r t i e s  i n  
w r i t i n .  At Llano County’s option and approval by the vendor, the contract 
may be renewed for two (2) additional twelve (12) month periods, as further 
explained in Renewal Options.  Prices must remain firm for the entire 



 

 
 

contract. 
 

3. The project is referred to as the Disaster Debris Monitoring Contract in the following 
sections of this RFP. 

 
B.  PROJECT SUMMARY 

 
1.  Introduction 

 
a.  The Disaster Debris Monitoring Contract will encompass incorporated 

areas of Llano County and assist Llano County with disaster recovery by 
assisting with planning and coordination for removing and processing the 
volumes and types of debris and wastes generated by recent flood 
activities This effort will include monitoring the removal of debris and 
wastes from public property and right-of-ways throughout the County 
using County owned and Contractor forces. 

b. The County has identified the need for one or more Consultants to assist 
the County forces in completing debris management operations throughout 
the County.  Prime Contractors will be selected for Debris Removal and 
Debris Hauling. For the purpose of Debris Monitoring, the Consultant must 
have the capacity to manage a large workforce and to carry the expenses 
associated with a major recovery operation prior to the initial County 
payment and between subsequent payments, as well as the capacity 
to provide the necessary bonds and insurance.  Each Consultant must 
also have: 

 
1) an established management team; 
2) an established network of resources to provide the necessary 

equipment and personnel; 
3) comprehensive workforce management, operations, and safety 

plans; and 
4) demonstrable experience in major disaster recovery cleanup 

projects. 
 

Although a single Consultant is preferred, the County may at its sole 
discretion award multiple contracts if no single Contractor is capable of 
providing all of the necessary services. 

c.  The Contract(s) to be awarded for this project will be a fixed fee contract. 
The County anticipates that the services to be provided will be specifically 
monitoring of debris/waste removal operations in support of recovery efforts 
following t h e  f l o od ing  in c id en t  occ u r r ing  o n  o r  a bo u t  Oc to ber  
1 6 ,  2 01 8  in  L lan o  Co un t y .  

  
2. Planning Standard for Disaster Debris Monitoring and Consulting Services 

The County has s u f f e r e d  a catastrophic flood that impacts the entire County 
causing large amounts of vegetative and construction and demolition debris as its 
planning standard. The estimated debris volume is 5.0 million cubic yards. This is 
strictly a planning figure for estimating potential removal and disposal needs; it is 
not a fixed quantity for the purpose of contractual obligations. The actual volume 
of debris may be greater than or less than the planning volume, and probably will 
be considerably less. The County's goal is to complete the debris/waste removal 



 

 
 

and disposal process in 90 days. This assumes that the entire area of the County 
will be accessible within that period. Due to the potential for flooding, some areas 
might not be accessible for some time after a major natural disaster. The Contractor 
must be aware that it might not be possible to initiate operations in all parts of the 
County simultaneously immediately after a storm.  

3.  Disaster Debris Monitoring Requirements 
The debris management operations will be carried out under the direction of the 
Office of Emergency Management. The County has contracted with one prime 
contractor for debris removal operations Countywide. That contractor will also be 
responsible, under certain conditions, for removal of hazardous, and toxic I 
hazardous waste associated debris such as construction and demolition debris, 
vegetative debris and other disaster associated debris caused by the disaster. 
That contractor is responsible for: 
a. clearing roadways; 
b. removing debris and certain waste from roadways, public right-of ways, and 

public property; 
c. operating temporary debris staging and reduction areas; 
d. volumetric reduction of debris, and ultimate disposal of the debris and waste.  

 
The general concept of disaster debris/waste removal operations includes multiple, 
scheduled passes of each populated area and each right-of-way directed. This 
will allow citizens to return to their properties and bring materials to the right-of-
ways as recovery progresses. The County will prescribe the specific procedures 
to be followed. Curbside segregation of debris and disaster-generated or -related 
wastes has been an element of the County's disaster recovery program. The 
debris management Consultant will be required to aid in the segregation and 
waste stream management processes. Any hazardous materials and/or industrial 
wastes encountered by the debris removal Contractor will be set aside for collection 
and disposal by the Contractor's properly trained and equipped removal team. The 
County will assist in identifying the public and private landfills that will be used 
for disposal of storm generated debris. The Prime Contractor will be expected 
to provide debris monitoring services at each TDSRS and landfill as well as in.  the 
field during clearing, loading and hauling operations The Prime Contractor will be 
responsible for monitoring all of the Debris Removal I Hauling activities during 
the course of the recovery/cleanup period. 

 
 

II.  STATEMENT OF WORK  
The following General Statement of Work is envisioned for the project and should be 
considered when responding to the RFP. Nothing in this description shall be construed to limiting 
the potential scope of work to this description or to requiring that this description be included 
in the final scope of work for the project. Nothing in the following General Statement of Work 
should be construed as limiting the types of work that a potential Consultant may address in 
a response to this Request for Proposals. Respondents should address all services which, on 
the basis of their experience, are deemed necessary to achieving the County's debris 
management goals. 

 
A. GENERAL STATEMENT OF WORK- MONITORING  

1.  The Consultant shall provide all expertise, effort, personnel, materials, and 



 

 
 

equipment necessary for monitoring and documenting the removal and lawful  
disposal  of  debris  and  other  wastes  generated  by  natural  or man-made 
disasters that impact Llano County, Texas.  Specifically, the Consultant will be 
responsible for monitoring debris and waste removal and disposal operations 
performed by the County's Debris Removal and Hauling operations relative to: 
• County streets, roads and right-of-ways; 
• Public property and facilities; 
• Any other public site as may be directed by the Office of  
 Emergency Management; and 
•  Private property when necessary to protect the public (life safety) or to facilitate 

completion of required work, provided that entry onto private property is 
specifically authorized by the Office of Emergency Management.  

2.  The Consultant may also be responsible for monitoring debris and waste removal 
and disposal operations  performed by the County's Debris Removal and 
Hauling operations relative to streets, roads and right-of-ways of all  municipalities 
and communities, incorporated and unincorporated, and rural  areas within the 
County, unless otherwise directed by the Office of Emergency Management. 

 
3.  The Office of Emergency Management will provide guidance and direction on 

priorities and specific needs for the monitoring operations. The Consultant, in 
concert with the Office of Emergency Management, shall determine the method 
and manner of monitoring the removal and disposal of debris that provide the 
greatest economy of operations and cost to the County. The Consultant shall 
then provide for the cost-effective and efficient monitoring of materials 
accumulated or deposited on public property, as described above and the 
removal and final disposal of those materials. The Consultant will be expected to 
provide all personnel, equipment, forms, record keeping materials, supplies and 
other resources necessary to carry out the specified services and to provide 
ongoing and periodic reports to the County for its use in providing 
documentation to State and Federal officials pursuant to Federal reimbursement 
of eligible recovery costs. The Consultant must be fully cognizant of all 
pertinent Federal (FEMA, U.S. Army Corps of Engineers, etc.) and State of Texas 
documentation requirements and procedures and be prepared to assist the 
County staff in compiling and managing information and data necessary for those 
purposes. Prior to initiating work under this project, the Consultant shall present 
to the Office of Emergency Management for review and discussion a   General 
Operations Plan and sufficient supporting documentation to adequately describe 
all planned actions for monitoring the removal, handling and eventual disposal of 
disaster generated debris and wastes. The Consultant shall agree to execute this 
plan, with all manners of contingencies recognized, upon being authorized by the 
County to begin work. 
 

4.    When identifying resources to be made available under this contract, the 
Consultant must use a planning standard approach.  Specifically, the Consultant 
shall identify the expected sources and quantities of debris and other wastes that 
are expected to be encountered and the anticipated level of operational 
resources (personnel, equipment, TDSRS operations, etc.) that will be deployed 
by the Debris Management contractor. The Consultant must then identify 
sufficient monitoring resources (personnel, equipment, materials, etc.) to ensure 
the availability of personnel and equipment to initiate all required activities 



 

 
 

within 48 hours of being so directed. For this purpose, identification of 
subconsultant(s) and a general equipment/personnel inventory will suffice. The 
Consultant will be responsible for coordinating operations in such a manner as 
to least interfere with the work of the Debris Removal and Hauling contractor, 
damage assessment teams, local utility company crews and other recovery 
operations forces. Such coordination shall be effected through communications 
with the Office of Emergency Management, his authorized representatives, or 
other County or municipal personnel when so authorized by the County. To the 
extent authorized by County Office of Emergency Management, the Consultant 
shall coordinate monitoring operations directly with the Debris Removal and 
Hauling contractor when necessary to achieve effective and efficient integration 
of forces. The Consultant shall provide reports, summaries, and analyses of daily 
activities associated with the debris and waste removal and disposal operations 
in the form and frequency specified by the Llano County Office of Emergency 
Management, upon issuance of the authorization to proceed. The Consultant 
shall be prepared to advise the Llano County Office of Emergency Management 
and other local officials of the types, scopes, forms, and formats of data and 
information required by Federal and State agencies and shall provide all 
pertinent documentation in a manner that satisfies those agencies' requirements. 

 
Ill. RFP RESPONSE REQUIREMENTS 

 
Consultants interested in providing Disaster Debris Monitoring and Consulting services must 
submit one (1) original and six (6) exact copies of their response to this RFP in the following 
format, utilizing numbered tabs for each of the sections. 
 
A. LETTER OF TRANSMITTAL AND AFFIDAVIT 

 
Each proposal must be accompanied by a Letter of Transmittal signed by an  
authorized representative of the Respondent. The letter must:  

1. Identify the project by name as "Disaster Debris Monitoring and  
Consulting Services" and RFP Number. 

2. Include the following information: 
a. Name of firm or individual. 
b. Permanent main officer address, telephone number and fax number. 
c. If it is a disadvantaged business enterprise, the nature of that  
 classification. 
d. If a corporation, where incorporated. 
e.  How many years the firm has been engaged in business under the 

present name. 
f. General types of work performed by the firm. 
g. Contracts currently on hand or in effect. 
h. The following questions and the firm's answers: 

1) Have you ever failed to complete any work awarded to you?  If so, 
explain. 

2)      Have you ever defaulted on a contract? If so, explain. 
3) Will you, upon request provide a detailed financial statement or any 



 

 
 

other information required by Llano County? 
4) Will you submit updated resumes for all key personnel who might 

be assigned to this project if you are selected for the work? 
5) Will you, upon request, furnish documentation to support the 

information in your response to the RFP? 
3. Provide a synopsis of the Consultant's depth of knowledge of the project's scope 

and special requirements as the Consultant perceives them. 
4.  Be signed by an individual, identified by name and title, authorized to represent 

the Respondent in this matter. 
5.  Identify the names, titles, telephone, and fax numbers of individuals who are 

available to be contacted by the Llano County Purchasing Department concerning 
the submittal and for additional information. 

 
IV. MANDATORY QUALIFICATION AND CONTRACTING CRITERIA.  

Provide evidence and statements of compliance/intent in the form of written documentation that 
the Consultant is capable of entering into a contract with the County by satisfying the Mandatory 
Qualification and Contracting Requirements that follow: 
 
A. QUALIFICATION REQUIREMENTS 

  
1.  Consultant must have specific experience providing the specified services 

following a natural disaster. Provide a statement of compliance.  
2.  Consultant must not have been prohibited from doing business with any 

governmental entity for any reason within the last 10 years. Provide a statement 
of compliance.  

3. Consultant must not be operating under Chapter 11 or any other financial 
restraints that would preclude his ability to enter into equipment leasing or rental 
arrangements. Provide a statement of compliance. 

 
B. CONTRACTING REQUIREMENTS 

 
1.  Successful  Consultant  must,  upon  award  of  a  contract,  secure  a 

Performance and Payment Bond for the full term of the contract.  Upon contract 
activation, Payment and Performance Bonds are required to be filed with 
Commissioner's Court prior to the starting of a project.   See Bond Requirements 
in Special Conditions. 

 
 

2. Successful Consultant must perform as an independent contractor and, as such, 
must have and maintain complete control over all of its employees and operations. 
Provide a statement of intent.  

3. Successful Consultant must not assign, sublet, or transfer its interest or 
obligations of this project. Provide a statement of intent. 

 
C. INSURANCE REQUIREMENTS 
        

1.  Consultant must provide proof of insurance to demonstrate compliance with the 



 

 
 

County's requirements specified in this package.  See Insurance Requirements in 
Special Conditions.  

2.  Successful Consultant must not begin any work under the contract until he/she 
has obtained all required insurance and provided the County Purchasing Manager 
with the related certificates and endorsements. Nor shall the Consultant allow any 
Subcontractor to commence work until all similar insurance required of the 
Subcontractor has been so obtained. The Consultant may provide insurance 
coverage for all his Subcontractors, at Consultant's cost. However, all 
Subcontractors must provide their own Workers' Compensation Insurance per 
State law. For the duration of the project, the Consultant must provide the 
insurance listed below and document required coverage with certificates of 
insurance. 

 
D. USE OF SUBCONTRACTORS 

 
1. Successful Consultant may use Subcontractors for this project. Consultant must list 

Subcontractors proposed for this project and their respective duties.  
2.  No Subcontractor may provide services unless the County consents. The 

Consultant shall be responsible for completing all contract work even if a 
Subcontractor has assumed responsibility to complete certain work. Also, the 
Consultant shall be responsible for the actions and performance of all 
Subcontractors. Furthermore, the Consultant agrees that any subcontract for this 
project will include the same mandatory insurance requirements in favor of the 
County as are specified in the  County's contract with the Consultant, unless  
Consultant  provides   such   coverage  for   his/her Subcontractors.  However, all 
subcontractors must provide their own Workers' Compensation Insurance   per 
State law.  Subcontractor certificates of insurance and endorsements must be 
collected by the Consultant and made available for County Purchasing Manager 
review upon request. Provide statement of compliance. 

 
V.  PROJECT REQUIREMENTS. 

 
Provide detailed information on Consultant's ability to satisfy the project requirements.  
A. EXPERIENCE: 

 
1. Describe Consultant's overall experience performing large-scale debris removal 

monitoring and work similar to this project.  
2.  Describe Consultant's experience during the last 5 years performing large scale 

projects or other work similar to this project. The Consultant must identify similar 
projects that he/she successfully completed, including date and location, nature of 
work, value of the contract, and the name and telephone number of the customer's 
point of contact for reference purposes. 

 
3.   Describe Consultant's most recent experience in mobilizing large workforces under 

routine and emergency conditions. 
 

4.  If the Consultant intends to use Subcontractors to assist in the work, the 
Consultant shall also identify similar work successfully completed by the 
Subcontractors. 

 
5.  Document Consultant's ability to provide appropriate training for personnel that will 



 

 
 

be employed for work under this project. 
 

B.  GENERAL PROJECT REQUIREMENTS 
 

Responses must acknowledge these basic requirements and base responses to this 
RFP on these general specifications.  
1.  Llano County intends to engage a Consultant to assist the County with monitoring 

the work of the Debris Removal and Hauling Contractor in the field, at Temporary 
Debris Staging and Reduction Sites (TDSRS), and at disposal sites. Contract 
monitors are necessary to assure that the terms of the debris and waste 
management contracts are satisfied by the Debris Removal and Hauling 
contractor  and  his  subcontractors  during  the removal and hauling of 
debris/waste from public access roads, rights-of way and public property; during 
handling and processing at TDSRSs; and, at disposal sites. Monitors will be 
assigned to debris loading areas, TDSRSs, and disposal sites. In addition, roving 
monitors will be assigned to help verify that the County's debris management plan 
and contracts are effectively and efficiently executed.  

2. Llano County will assign a Project Manager (PM) and will c o o r d i n a t e  
t h r o u g h  t h e  L l a n o  C o u n t y  E m e r g e n c y  O p e r a t i o n s  C e n t e r  
( E O C )  t o  provide overall coordination of recovery operations. The Project 
Manager will be the primary point of contact for the Contractor and will resolve 
contract administration issues and disputes. The Monitoring Services Contractor is 
to provide expertise for and assistance to the County's Debris Manager and also 
assist County staff at the Contract Management Center in overseeing and 
documenting the debris management operations. Services are to be provided in 
these general task areas, but are not necessarily limited to these task areas: 
a. Development of a Monitoring Plan. 
b.  Truck and trailer measurement, certification, marking and tracking.  

c.  Equipment registry and tracking. 
d. Debris/waste management workforce registry and tracking. 
e. Field monitoring. 
 f.  Debris management tracking.  
g. Trip ticket management. 
h. Data administration. 
 i. Invoice reconciliation. 
 j. QA/QC program management.  
k. Complaint resolution. 
I. Detailed daily reports on the status, effectiveness, volumes handled, and 

other pertinent data for all debris operations. 
m.  All monitoring workforce requirements, including but not limited to staffing, 

training, equipment, safety training and enforcement, mobilization, 
transportation and logistic support. 

n. Site Safety Plan preparation and maintenance. 
o. Compliance with all applicable Federal, State and local rules relative to the 

monitoring operations. 



 

 
 

p. Preparation    of    documentation    to    support    Federal    cost 
reimbursement processes. 

q.  Related activities for effective and efficient debris management 
operations deemed necessary or desirable on the basis of the Contractor's 
experience when authorized by the County. 

 
C.  PROJECT APPROACH 

 
1. Provide a synopsis of the Consultant's depth of knowledge of the project's scope 

and special requirements as the Consultant perceives them. 
 

2.  Provide a general description of how the Consultant's intended approach to the 
work. That description must include a statement of the requirements as Consultant 
perceives them, resource mobilization strategy, and general field operations 
strategy. Exceptions to the project work as described by the County must fully be 
explained.  

3.   Provide a brief summary of the Project Work Plans (Field Operations, 
Communications, Work Site Safety, etc.) that will be developed for the project. 

 
4.  Describe frequency and nature of meetings anticipated or deemed necessary to 

address project requirements. 
 

D. WORKFORCE INFORMATION 
 

1.  Consultant(s) are encouraged to review Llano County's Flood Debris Removal 
RFP to ascertain the anticipated scope of work in order to estimate the nature 
and size of the project workforce that will be required.  

2. Responses must acknowledge these workforce planning standards and must 
demonstrate the Respondent's ability to satisfy these requirements: 
a. Within 24 hours of entering this Contract, the Consultant shall provide a 

sufficient number of professionals and qualified personnel to meet all 
contract requirements and monitoring needs associated with this project, 
including, as a minimum forces necessary to: 
1)       Establish and staff a monitoring workforce management center in 

the vicinity of a Llano County government office designated by the 
County at the time of notification. 

2)      Implement a debris/waste contractor equipment and workforce 
registration and tracking program. 

b. Within 48 hours of entering this Contract, the Consultant shall provide a 
sufficient number of professionals and qualified personnel to meet all 
contract requirements and monitoring needs associated with this project, 
including, as a minimum forces necessary to: 
1) Monitor up to ________ debris loading sites. 
2)    Monitor operations at Temporary Debris Staging/Storage and 

Reduction Sites (TDSRS). 
3) Monitor dumping operations at disposal sites. 
4)       Provide roving debris monitors to evaluate the effectiveness of 

debris, hazardous material, and other disaster-related waste 
removal. 

c.  All personnel shall be a minimum of 18 years of age, be fluent in the 



 

 
 

English language and have a valid driver's license issued in the United 
States.  The Consultant will be required to increase its staffing from this 
point depending on the scope of the debris/waste removal operations, to 
be consistent with the number of field operations teams deployed by the 
debris contractors. At the discretion of the Project Manager, the Consultant 
may be required to replace any debris monitor for cause. As part of this 
proposal, the Consultant must indicate and explain how he/she will 
ensure the availability of a sufficient number of personnel to support this 
scope of work and also how additional personnel will be engaged should 
the scope of operations require additional monitors to meet County needs. 

d. The Consultant shall provide all debris monitors with appropriate 
personal protective equipment to include, but not be limited to, eye 
protection, hearing protection, safety shoes, safety vests, hard hats, and 
wet weather clothing, to comply with all applicable Federal, state and 
local occupational health and safety requirements. 

e.  The Consultant shall provide debris monitors with necessary 
transportation, all communications equipment (cell phone, satellite 
phones, radio, etc.) necessary to remain in contact with their supervisors 
or other key personnel who in turn are in direct contact with the Contract 
Management Center. The Contractor shall also provide all required 
logistical support for the personnel he/she engages, including lodging, 
meals and other necessary support services. The Contractor's supervisory 
personnel will be wholly responsible to support the Contractors 
operations and resolving conflicts within the scope of or in any way 
associated with those operations. 

f.  The Consultant shall provide temporary office space and other facilities 
as necessary to carry out the scope of the work and to support the 
Contractor's workforce. 

g.  Upon activation of the contract, the Consultant shall immediately contact 
the Project Manager to coordinate workforce assignments. The Contractor 
will be expected to assign monitors in a manner consistent with the debris 
removal operations. 

3. Respondents must provide a detailed description of the resources (workforce and 
equipment) available to be employed on the project, including: 
a. Summary of the Respondent's personnel that will be dedicated to the 

project, including: 
1) The number of management employees that will be assigned to 

the contract, their job titles, and responsibilities. 
2) The names of and resumes for all members of the Project 

Management Team. 
3) The name of the Respondent's claims representative. 

b. List of the Subcontractors with whom the Respondent has agreements for 
post-disaster support. 

 
E.  CAPABILITY, CAPACITY, AND AVAILABILITY. 

 
1. Describe how Consultant intends to maintain its capability, capacity, and 

availability of forces to respond to the current flood disaster.  
2.  Describe how Consultant intends to complete the project in the timeframe desired 



 

 
 

by the County.  
 

3. What contracts you have in North Central Texas and resources that can be 
mobilized from others areas for support? 

 
F. DESCRIPTION OF MONITORING SERVICES 

 
1.  Respondent must provide a detailed description of the services that Respondent 

will perform from the date of Award. The description of services shall address all 
elements of the General Statement  of  Work  described in  Section II,  page  12  
of  this  RFP. In addition, the Respondent may include other services which, in 
the Respondent's experience, are necessary or desirable in carrying out the intent 
of the proposed Contract and/or achieving the County's stated goals with respect 
to debris management operations following a disaster.  

2. The description of services must, at a minimum, include the following: 
a.  A detailed description of the method and manner of monitoring the removal 

and lawful disposal of disaster-generated debris to ensure that  the  debris  
removal  hauling  contractors  are   performing in accordance with   the   
provisions   of  the   contracts,   satisfying applicable local, State and   
Federal   statutory   and   regulatory requirements and adhering to FEMA  
guidelines that govern the eligibility of those recovery services  for Federal 
reimbursement of the County's costs. The information provided should 
demonstrate how the Respondent will satisfy the requirements of the 
project, including: 
1)       Scope and sequence of monitoring operations to be performed 
2)       Manner in which volumes of debris/waste will be estimated in the 

field, at TDSRS locations, and at landfills or disposal sites 
3)      Methodology for monitoring the collection, tracking, and disposal of 

disaster related materials 
4)    Description of the documentation, accounting, and financial 

processes, procedures and controls that will be utilized in 
managing, monitoring and accounting for the resources to be 
employed 

5)    Organization Chart that identifies the assignment of specific 
responsibilities to key personnel to ensure that all management 
functions are identified and an organization developed to insure 
that all project requirements are satisfied 

6)  Furnishing and  operating an automated/electronic (paperless)    
  debris tracking system  

b. A summary of the Respondent's project approach and proposed 
operating procedures relative to these key elements of the project, 
including at a minimum: 
1)  Debris Removal and Hauling Contractor workforce and equipment 

registration and tracking 
2) Equipment identification in the field 
3) Truck certification, registration, and marking 
4) Document management and controls, including Load Tickets 
 and reports 
5) Data collection 



 

 
 

6)         Data assimilation/integration 
7)  Employment of GIS mapping, use of GPS, and other means of     

documenting  
8) Communications with Debris Removal and Hauling 

Contractor workforce 
9) Assembling the data necessary to prepare the Status Reports  
 described below 
10)  Database management 
11) Quality Assurance (QA) for Loading Site Monitors 
12) Quality Assurance for TDSRS Operations Monitors 
13) Quality Assurance for Landfill Operations Monitors 
14) Complaint tracking and resolution 
15) Monitoring workforce health and safety training and 

compliance monitoring 
c. A summary of Respondent's capability to manage data collection and 

provide status reports and documentation required for the project, 
including: 
1) Morning summaries from the Debris Removal and Hauling 

Contractor addressing: 
• Number of crews and types and quantities equipment to be 

deployed that day 
• Areas where crews and equipment will be assigned 
• Status of TDSRS operations, including volumetric 

reduction methods to be employed 
•  Changes in operational status or problems encountered since 

the previous report 
• Numbers of monitoring crews to be dispatched and locations 

where crews will be assigned 
2) Evening summaries addressing: 

• Overall status of Debris removal operations 
• Number of crews and types and quantities of equipment 

employed that day 
• Issues or problems affecting field operations 
• Complaint referrals 
• Damage referrals or updates 
• Monitoring issues 
• TDSRS issues 
• Overall status of geographic area 
• Numbers of monitoring crews deployed and locations where 

crews were assigned 
3)      Daily reports that address the types and volumes of debris/waste 

collected, transported, processed, delivered to disposal sites, etc., 
on the previous day, broken down by: 
• Contractor 
• Other forces 
• TDSRS 



 

 
 

• Community drop off site 
• Disposal site 
• Locations where debris/waste was collected (or 100% cleared) 
• GIS based maps that indicate the overall status of debris/waste 

removal operations 
4)       Daily reconciliation of Debris Removal and Hauling Contractor's 

time and materials summaries, Load Ticket submittals, and 
invoices, including: 
• Review invoice and backup with Debris Removal and 

Hauling Contractor 
• Reconcile invoice with database records 
• Provide reviewed and approved invoice to County for 

payment 
 

G.  AUTOMATED DEBRIS TRACKING AND REPORTING SYSTEMS  
Per FEMA policy document 327 Public Assistance Debris Monitoring Guide, Recent 
advances in automated debris management tracking systems have provided real - time 
and automated tracking and reporting.   FEMA embraces technological advancements 
and recognizes the potential benefits of these automated systems.  
Respondent must demonstrate ownership or licensing of a proprietary automated debris 
tracking and reporting system. Respondent must demonstrate in its proposal that it 
maintains on hand sufficient automated debris tracking equipment dedicated to meet the 
needs of the County. If Respondent is licensing such technology, Respondent must 
provide a written letter from licensor acknowledging licensor has a minimum of 100 devices 
on hand for Respondent's use in the event of a disaster and that such devices will be made 
available for the County's recovery efforts. Respondent shall include graphic illustration and 
explanation of system capability and be prepared to demonstrate system functionality if 
requested at the time of proposal evaluation and/or interview. Respondent shall be 
required to submit hourly rates (in fee schedule) for operations with and without use of 
the automated system. Respondent's inability to provide automated system in a timely 
manner shall be grounds for default and the calling of performance bond. 

 
H.  EXCEPTIONS TO RFP REQUIREMENTS 

 
Respondents must fully explain any exceptions taken to the requirements of this RFP, 
including why any of the specified information was not included or why such 
information should not be considered in selecting a Consultant for the project. 

 
I.  OPTIONAL ADDITIONAL INFORMATION  

1.  Respondents may provide relevant information in addition to the material and 
information specified in this RFP, to the extent that such information bears directly 
on the subject of this RFP. 

 
VI.   EVALUATION OF RESPONSES 

A. EVALUATION PROCESS 

1.       Consultants will be evaluated for this project solely on the basis of the 
information submitted in response to the Request for Proposals. The County will 
use a two-step evaluation process to identify the Best Qualified responder. 



 

 
 

a. Step I.  Respondents must demonstrate that they satisfy the mandatory 
 qualification and contracting criteria and project requirements by submitting 

the information specified in this RFP. All Responses will be screened for 
compliance with the mandatory qualification  elements, such   as the 
required statements of compliance. Those that satisfactorily complete that 
screening process will proceed to Step II. 

 
b. Step II. Respondents will be evaluated on the basis of the technical and 

project performance information they submitted. Step II will result in point 
awards in the following categories. The point values shown are the 
maximums associated with each category: 

 
1)  Consultant Experience 

 
2)  Project Approach 

 
3)  Capability, Capacity and Availability 

 
4)  Automated Debris Tracking and 

Reporting Systems (ADMS) Capabilities 
 

5)  Other Supporting Information 
•  Resource availability, including all 

resources 
• Number of Contracts in place 

 
 

6)  Pricing 
 

TOTAL 

 
40 Points 

 
10 Points 

 
20 Points  

 
10 Points 

 
 

10 Points 
 
 
 
 
 
 

10 Points 
 
100 Points 

 
 

c. The total points assigned for each proposal will be the basis for 
identifying and selecting the best qualified Respondent. 

d.  Submission  of  a  response  to  this  RFP  implies   Respondent's 
acceptance of  the  evaluation  technique  and  that   subjective 
judgment must be made by Llano County during the assigning of points. 

e. The County reserves the right to deny qualification to any Consultant that, 
in the opinion of the County, does not satisfy the Mandatory Pre-
Qualification Criteria or is not capable of satisfying the Project 
Requirements. The County may, at its own discretion, waive defects, 
irregularities, or informalities in the pre-qualification process or in any 
response to the process that, in the County Contract Administrator's 
opinion, seems most advantageous to the County and in the best interest 
of the public. 



 

 
 

 
 

VII.   PRELIMINARY SPECIFICATIONS 

  A. GENERAL 

The following preliminary specifications have been developed by Llano County 
for monitoring  of  disaster related debris and  waste management  operations carried 
out by the County's designated Debris Removal and Hauling Contractor. 
These Preliminary Specifications will be used in negotiating final specifications for the 
project once a Consultant has been selected. 

 
B.  LOADING SITE MONITORING SERVICES 

 
1.  Monitors will be assigned in accordance with the Contractor's Monitoring Plan 

and shall be responsible for carrying all provisions of this contract without 
specific additional direction from Llano County. The following minimum 
conditions apply: 
a.  Contractor shall, within 48 hours, be prepared to provide qualified on site 

personnel to monitor debris removal operations at debris loading sites 
located throughout Llano County. Additional sites may be added as debris 
removal efforts increase. Each loading site will operate, at a minimum, 
approximately 12 -14 hours per day, 7 days per week. Exact number and 
location of loading sites will be determined by Project Manager in 
coordination with the debris removal Contractor. 

b.  The Contractor will have Loading Site Monitors stationed at each loading 
site operated by the debris removal Contractor and coordinated with the 
Debris Management Center the day before beginning the work. The 
Contractor must be prepared to provide a minimum of two Loading Site 
Monitors to be stationed at each loading site. Each truck driver will be 
given a load ticket that validates where the material originated and that it 
is eligible for pickup. Load tickets will be issued in accordance with 
established procedures and as a minimum must contain either a street 
address or the nearest intersection or Global Position Satellite (GPS) 
location to be valid. The volume of debris hauled will be estimated at the 
TDSRS by the Disposal Site Monitor. Load Tickets will be provided by 
the contractor. Each monitor will be fully accountable for all Load Tickets 
issued to him/her. 

c. Contractor shall provide all management, supervision, labor, transportation, 
mobile communications equipment, all safety equipment, digital cameras, 
video cameras, and other equipment necessary to initiate debris load 
tickets to document the removal of eligible debris from public access 
roadways, public rights-of-way, and public property within Llano County. 

d.  Contractor must be prepared to provide Loading Site Monitors per site per 
day at a minimum of a 12-14 hour shift. Contractor must provide 
personnel with transportation to and from the loading site(s), mobile 
communications equipment necessary to remain in contact with dispatch 
and supervisor(s) at all times, and all logistic support. 

e. All Loading Site Monitors must speak English, be a minimum of 18 years 
of age, and have a valid driver's license issued in the United States. 

f. All Loading Site Monitors must have experience in at least one of the 



 

 

 

 

following: 
• Entry level engineer 
• Solid waste site operations 
• Construction inspector 
• Land clearing operations 
• Entry level surveyor 
• Solid waste collections 
• Previous similar monitoring or inspection experience 

g. Supervisors and all identified Loading Site Monitors must attend a debris 
 monitor training session to be conducted at a location specified by 
 the Project Manager before the start of the first shift. Training will be the 
 responsibility of the Contractor and must be approved by the County. 
h.  Monitors must be capable of working in an outside environment and be able 

to climb a staircase ladder of 10 feet high. 
 

C.  TDSRS I DISPOSAL SITE MONITORING SERVICES  
1.  Monitors will be assigned in accordance with the Contractor's Monitoring Plan 

and shall be responsible for carrying all provisions of this contract without 
specific additional direction from Llano County. The following minimum 
conditions apply: 
a. The Debris Disposal Site Monitors is to complete the load ticket and 

estimate volumes that have been transported to TDSRSs or to landfills or   
other   disposal   sites   for   processing,   temporary staging/storage, 
volumetric reduction, recycling, or disposal. 

b. Contractor shall provide a minimum of two Disposal Site Monitors per 
TDSRS or disposal site per day for a minimum of a 12-14 hour shift. In the 
event that 24-hour operations are authorized, Contractor shall provide 
monitors for 24-hour operations, with no person being assigned to 
monitoring duties for more than 12 hours in any 24-hour period. 

 
 c.    Contractor shall provide Disposal Site Monitors with transportation  

      to and from the TDSRS and/or landfill sites and mobile communications  
equipment necessary to remain in  contact with dispatch and supervisor(s) 
at  all times, logistic  support, and all safety  equipment,  digital  cameras,  
video   cameras,   and  other equipment necessary  to   safely   perform   the   
site monitoring functions. 

 
d.  Monitors must speak English, be capable of working in an outside environment, 

and be able to climb a staircase ladder 10 feet high. 
e. Monitors must be a minimum of 18 years of age, and have a valid driver's license 

issued in the United States. 
f. Monitors must have experience in at least one of the following job categories: 
     •    Entry-level engineer  

• Construction inspector 
• Entry level surveyor 
• Solid waste site operations 
• Land clearing operations 
• Solid waste collections 
• Previous similar monitoring or inspection experience 

g. Supervisors and all identified Disposal Site Monitors must attend a 
debris monitor training session to be conducted at a location specified by the 



 

 

 

 

Project Manager before the start of the first shift. Training will be the 
responsibility of the Contractor and must be approved by the County. 

 
D. ROVING DEBRIS MONITOR SERVICES 

 
1.   Monitors will be assigned in accordance with the Contractor's Monitoring Plan and shall 

be responsible for carrying all provisions of this contract without specific additional 
direction from Llano County. The following minimum conditions apply: 
a. The function of the Roving Debris Monitors is to verify that: 

1)       All eligible debris is being removed from designated public rights of-way 
and public property within designated debris zones in Llano County. 

2)       Ineligible debris is not being picked up. 
3)    Debris Removal and Hauling contractors are performing their assigned work 

in a manner consistent with the terms of their Agreement with the County. 
b. Contractor shall provide at least  one Roving Debris Monitor for each  

debris  pickup  zone  to  monitor  and  verify  eligible  debris removal from 
designated public access roads within the debris pickup zone. The Roving 
Debris Monitor(s) must be prepared to operate minimum of 12 to 14 hours 
per day, 7 days per week, consistent with the County's established work 
schedule for the debris management contractor. 

c. Contractor    must    provide    Roving    Debris     Monitors    with 
transportation, mobile   communications    equipment,    all   safety equipment, 
digital cameras, video  cameras,  and other equipment necessary to perform 
the roving debris monitoring functions. 

d. All Roving Debris Monitors must speak English, be a minimum of 
 18 years of age, and have a valid driver's license issued in the 
 United States. 
e. All monitors must have experience in at least one of the following: 

• Entry level engineer 
• Construction inspector 
• Entry level surveyor 
• Solid waste site operations 
• Land clearing operations 
• Solid waste collections 
• Previous similar monitoring or inspection experience 

f. Supervisors and all identified Roving Debris monitors must attend a debris 
monitor training session to be conducted at a location specified by the 
Project Manager before the start of the first shift.  Training will be the 
responsibility of the Consultant and must be approved by the County.  

g. Contractor shall provide all management, supervision, labor, transportation, 
and equipment necessary to monitor the operations of the debris removal 
and disposal Contractor. 

h. Roving Debris Monitors must be capable of working in an outside 
environment and be able to climb a staircase ladder of 10 feet high. 

 
E. DEBRIS MANAGEMENT CONSULTING SERVICES 

 
1.  The Contractor shall provide an experienced professional (Consultant) to assist  the  

County  in  overseeing  the  debris   management  operations, including  but not limited  to 
clearing, loading, hauling, reduction, TDSRS/Iandfill operations, and other  related 
activities. The Consultant must have broad debris removal operations management 
experience, including  experience with debris removal operations, oversight of temporary 



 

 

 

 

debris storage and reduction sites, debris recycling and disposal.  Required experience 
includes in-depth working knowledge of recovery operations, U.S. Army Corps of 
Engineers and similar debris management guidelines, and FEMA eligibility and   
reimbursement guidelines. 

 
2. The Consultant will work directly with the County's Project Manager or as otherwise 

directed by that official. The Consultant shall perform work as assigned which may 
include but not be limited to review of debris management plans and procedures, drafting 
task orders, work plans and reports, audit of debris management contractor activities, 
operations, develop information for public dissemination on debris removal, reduction and 
disposal, and other duties as assigned.  

3. The Consultant shall be available on site at the Emergency Operations Center for a 
minimum of two weeks following mobilization. The Project Manager will establish the 
service requirements and length of time those services are needed based on needs of the 
County. 

 
F. OPERATIONAL REQUIREMENTS 

 
1. The Contractor will oversee documentation of the equipment and other resources 

provided by the County's debris management contractor prior to the clearing, removal or 
hauling of any debris. At a minimum, the Contractor shall provide all necessary personnel 
and equipment to: 

• Assign a unique number to each truck, trailer or other piece of equipment 
• Photograph each piece of equipment 
• Accurately measure the inside of each truck/trailer load bed and calculate its full 

load capacity. 
• Identify the owner/operator of the equipment 
•  Ensure that each piece of equipment is clearly labeled on both sides with: the name 

of the prime contractor and, if appropriate, the subcontractor; the owner or operator, 
as appropriate, the equipment number assigned; and, for trucks and trailers, the full 
load capacity as calculated 

• Document all results in a searchable digital data base. 
• Provide for continuous monitoring and updating as equipment is placed  
 into or removed from service. 
• Provide daily reports to the County Debris Manager on the types and numbers of 

equipment in use.  
2.  The Contractor will assist the County in managing a Load Ticket Program to document 

the volume of debris loaded and transported to a TDSRS or landfill site. Each load of 
eligible debris shall be tracked using a 6-part load ticket to be provided by the Debris 
Monitoring Contractor (industry standard)  

3. Operational Requirements of Roving Debris Monitor(s) 
• The Roving Debris Monitors will provide general oversight of debris management 

removal and disposal operations by the County's debris management contractor. 
• The Roving Debris Monitors will be the "eyes and ears" in the field for the Debris 

Manager. 
•  Therefore, their observations and reports must be backed up with photographs 

and video wherever necessary to demonstrate the contractor's performance. 
• The Roving Debris Monitors are expected to make multiple visits to all loading sites 

and 



 

 

 

 

• TDSRS/Iandfill sites on a continuing although random basis. 
 
G.  REPORTING 

 
1. The Loading Site Monitors shall also maintain a log that contains the following 

information: 
a. Debris loading site location 
b. Loading Site Monitors' Name c.
 Supervisor's Name 
d. Number of Load Tickets issued during the shift 
e. Starting load ticket number 
f. Ending load ticket number 
g. Any problems encountered or anticipated   

2.  Each Loading Site Monitor shall submit his/her copies of the load tickets and the load 
ticket log to the designated supervisor at the end of each shift. The Contractor's 
supervisor shall ensure that the load tickets and log are submitted to the Contract 
Management Center not later than 9 a.m. the following day along with a summary report 
that describes the nature of the work completed on the previous day and the status of 
debris management operations. The format and content of the daily report shall be as 
specified by the County's Debris Manager. 

 
3.         Each Disposal Site Monitor will maintain a log that contains the following information: 

a. TDSRS or landfill site location 
b. Debris Management Site Monitors' Name 

c. Supervisor's Name 
d. Truck/trailer number and volume of debris hauled into the site 
e.  Cumulative total of debris delivered at the site during the shift 
f. Any problems encountered or anticipated 

4.  Each Disposal Site Monitor will turn in his/her copies of the load tickets and the 
load ticket log to the designated supervisor at the end of each shift. The 
Contractor's supervisor will ensure that the load tickets and log are submitted to 
the Contract Management Center not later than 9 a.m. the following day along 
with a summary report that describes the nature of the work completed on the 
previous day and the status of debris management operations. The format and 
content of the daily report shall be as specified by the County's Debris Manager. 

 
5.  Each Roving Debris Monitor(s) will be responsible for providing a detailed report 

to the designated supervisor at the end of each shift. The Roving Debris 
Monitor(s) will report any serious or safety related discrepancies observed to 
their supervisor. The supervisor shall keep Debris Manager informed of situations 
that impact the execution of the debris removal contract.  

6. The supervisor will collect all written reports and submit them to the Debris Manager 
by 9 a.m. the following day along with a detailed summary report of the previous 
day's operations. The format and content of the report will be as specified by the 
County's Debris Manager. 

 
 
 
H.  SAFETY 

 
1. The Contractor shall follow and adhere to all appropriate Federal, state and 



 

 

 

 

local occupational health and safe requirements and guidelines.  
2. The Contractor shall prepare the appropriate Site/Workplace Safety Plans required 

by current OSHA, Texas or other applicable agency rules, hold appropriate safety 
training sessions for assigned monitor workforces, and ensure that all personnel 
engaged in work under the agreement observe the specified safety procedures. 

 
3. All Contractor personnel shall properly wear and maintain all appropriate safety 

equipment whenever engaged in work under the monitoring agreement. The 
following are mandatory: hardhat, reflective vest, safety shoes, long pants, 
appropriate cold and rainy weather clothing, eye and hearing protection. 

  
I.  OTHER CONSIDERATIONS 

 
1. The Contractor shall supervise and direct the work, using qualified labor and 

proper equipment for all tasks. Safety of the Contractor's personnel and 
equipment is the responsibility of the Contractor. Additionally, the Contractor 
shall pay for all materials, personnel, taxes, and fees necessary to perform under 
the terms of this contract.  

2. The Contractor must be duly licensed in accordance with Federal and state 
statutory and regulatory requirements to perform the work. The Contractor shall   
be responsible for   determining what   permits are necessary to perform under 
the contract. The Contractor shall obtain all permits necessary to complete the 
work. Copies of all permits shall be submitted to the Debris Management Center 
before commencing work. 

 
3.  The  Contractor  shall  be  responsible  for  promptly  responding  to  any notices 

of violations issued as a result of the Contractor's or any subcontractors' actions 
or operations during the performance of this contract. Corrections for any such 
violations shall be at no additional cost. The County's Project Manager shall be 
immediately advise of any such violation or notice of violation and the corrective 
actions being taken. 

 
4.  The  Contractor  shall  be  responsible  for  paying  any  and  all  costs 

associated with violations of law or regulation relative to Contractor's activities. 
Such costs might include but are not limited to site cleanup and remediation; fines, 
administrative and civil penalties; and third party claims imposed on Llano County 
by any regulatory agency or by any third party as a result of noncompliance with 
federal, state, or local environmental laws and    regulations   or   
nuisance   statutes   by    Contractor,   its subcontractors, or any other persons, 
corporations or legal entities retained by the Contractor under this contract. 

 
5. The Contractor must attend all meetings required by Project Manager to evaluate 

the performance of all monitors or to discuss any open contract issues. 
 

6. The Contractor must provide sufficient personnel and management to assure 
the policies and procedures of work meets the requirements and intent of this 
contract. 

 
7.        The successful Respondent will agree to abide by and follow, to the greatest extent                             
   possible, the Llano County Historically Underutilized Business (HUB) policy                                                                     

                                              Attached to the RFP.  This acknowledgement is incorporated and made part of the  
                                              Proposal Signature Page attached.         



 
 

 

VENDOR REFERENCES 
 
Please list three (3) references, not including Llano County, who can verify your performance as a 
vendor.  Performance includes but shall not be limited to, sales and/or service, delivery, invoicing, and 
other items as may be required for Llano County to determine your firm’s ability to provide the 
intended goods or service of this RFP.  The County prefers references to be from customers for whom 
your  firm  has  provided  the  same  items  (sales  and/or  services)  as  those  specified  in  this  RFP. 
Inaccurate, obsolete or negative responses from the listed references could result in rejection of your 
proposal. 

 
 

REFERENCE ONE 
 
 

GOVERNMENT/COMPANY NAME:                                                                                                                               _ 

ADDRESS:                                                                                                                                                                     _ 

CONTACT PERSON AND TITLE:                                                                                                                                      TELEPHONE 

NUMBER:                                                                                                                                                 _ E-MAIL ADDRESS:                                                                                                                                                         

_ SCOPE OF WORK:                                                                                                                                                       _ 

CONTRACT PERIOD:                                                                                                                                                        
 
 

REFERENCE TWO 
 
 

GOVERNMENT/COMPANY NAME:                                                                                                                               _ 

ADDRESS:                                                                                                                                                                     _ 

CONTACT PERSON AND TITLE:                                                                                                                                      TELEPHONE 

NUMBER:                                                                                                                                                 _ E-MAIL ADDRESS:                                                                                                                                                         

_ SCOPE OF WORK:                                                                                                                                                       _ 

CONTRACT PERIOD:                                                                                                                                                        
 
 

REFERENCE THREE 
 
 

GOVERNMENT/COMPANY NAME:                                                                                                                               _ 

ADDRESS:                                                                                                                                                                     _ 

CONTACT PERSON AND TITLE:                                                                                                                                      TELEPHONE 

NUMBER:                                                                                                                                                 _ E-MAIL ADDRESS:                                                                                                                                                         

_ SCOPE OF WORK:                                                                                                                                                       _ 

CONTRACT PERIOD:                                                                                                                                                        
 

 

 
 
 



 

 
 

PROPOSAL SIGNATURE FORM 
 
The undersigned agrees this proposal becomes the property of Llano County after the official 
submission. 

 

The undersigned affirms he has familiarized himself with the local conditions under which the 
work is to be performed; satisfied himself of the conditions of delivery, handling and storage of 
equipment and all other matters which may be incidental to the work, before submitting a 
proposal. 

 

The undersigned agrees if this proposal is accepted, to furnish any and all items/services upon 
which prices are offered, at the price(s) and upon the terms and conditions contained in the 
Specifications.  The period for acceptance of this Proposal will be ninety (90) calendar days 
unless a different period is noted by the Respondent. 

 

The  undersigned  affirms  that  they  are  duly  authorized  to  execute  this  contract,  that  this 
proposal has not been prepared in collusion with any other Respondent, nor any employee of 
Llano County, and that the contents of this proposal have not been communicated to any 
other Respondent or to any employee of Llano County prior to the official submission of this 
RFP. 

 

Vendor hereby assigns to purchase any and all claims for overcharges associated with this 
contract which arise under the antitrust laws of the United States, 15 USCA Section 1 et seq., 
and which arise under the antitrust laws of the State of Texas, Tex. Bus. & Com. Code, 
Section 15.01, et seq. 

 

The undersigned affirms that they have read and do understand the specifications and any 
attachments contained in this RFP package.  Failure to sign and return this form will result 
in the rejection of the entire proposal. 

 

Signature                                             X 
Authorized Representative 

 

NAME AND ADDRESS OF COMPANY: 
 
 
 
 
 
 
Tel. No.    

 
 
Date                                                                  Name                                                                
Title                                                                   
FAX No.                                                            

E-Mail Address:    
 

AFTER HOURS EMERGENCY CONTACT: 
 

Name:     

 
 
Tel. No.    
 
 
 



 

 

 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

Did you sign your proposal 
and/or your addendum? 

 

If not, your proposal 
will be rejected 



 
 

 

COMPANY IS: 
 
Business included in a corporate income Tax Return?  YES  NO 
 
 Corporation organized and existing under the laws of the State of       
 
 Partnership consisting of            
 
 Individual trading as             
 
 Principal offices are in the city of           
  



 
 

 

 

CERTIFICATION OF ELIGIBILITY 
 
 
 
 

By submitting a proposal in response to this solicitation, the Respondent certifies that at the 
time of submission, he/she is not on the Federal Government's list of suspended, ineligible, or 
debarred contractors. 

 
In the event of placement on the list between the time of proposal submission and time of 
award, the Respondent will notify the Llano County Auditor.   Failure to do so may result in 
terminating this contract for default 

 
 
 
 
 
 
 

Signature       
 

 
 
 
 

THIS FORM MUST BE SIGNED. 
 



 
 

 

EXCEPTIONS, DEFICIENCIES AND DEVIATIONS FORM 
 
 
 

Following is a listing of ALL exceptions, deficiencies and deviations from the requirements and/or 
provisions as outlined in this Request for Proposals.  Unless specifically listed here, your 
response will be considered to be in FULL compliance with the RFP. Respondent assumes the 
responsibility of identifying all deficiencies and deviations and if not identified, all requirements 
of the RFP stipulated must be fulfilled at no additional expense to Llano County. 

 
 
 
               

               

               

               

               

               

               

               

               

               

               

               

               

               

              



 
 

 

 
 

SAFETY RECORD QUESTIONNAIRE 
 
 
 

The Llano County C o m m i s s i o n e r s  C o u r t  desires to avail itself of the benefits of Section 
252.0435 of the Local Government Code, and thereby consider the safety records of potential 
c ontractors prior to awarding this RFP. Pursuant to Section 262.0435 of the Local Government Code, 
Llano County has adopted the following written definition and criteria for accurately determining the safety 
record of a Respondent prior to award of this RFP. 

 
The definition and criteria for determining the safety record of a Respondent for this consideration 
shall be: 

 
If the Respondent in response to the questions in this Questionnaire reveals more than two (2) 
cases in which final orders have been entered by  the Occupational Safety and   Health  
Review  Commission  (OSHRC)  against  the  Respondent for  serious violations of OSHA 
regulations within the past three (3) years, County will, at its discretion, determine whether to 
disqualify the Respondent. 

 
If the Respondent in response to the questions in this Questionnaire reveals more than one (1) 
case in which Respondent has received a citation from an environmental protection agency for 
violations within the past five (5) years, County will, at its discretion, determine whether to 
disqualify the Respondent. Environmental Protection Agencies include the U.S. Army Corps of  
Engineer (USACOE), the U.S. Fish and Wildlife  Service (USFWS), the  Environmental 
Protection Agency  (EPA), the  Texas Commission on Environmental Quality (TCEQ), and its 
past   associated agency: the Texas Natural Resource Conservation Commission (TNRCC), the  
Texas Department of  Health, the  Texas  Parks  and  Wildlife Department (TPWD), the  
Structural Pest Control Board (SPCB), agencies of local governments responsible for enforcing 
environmental protection laws or regulations, and similar regulatory agencies of other states   of   
the   United   States.   Citations  include   notice  of   violation,  notice  of enforcement, 
suspension/revocations of state or federal licenses or registrations, fines assessed  pending  
criminal  complaints,  indictments,  or  convictions,  administrative orders, draft orders, final 
orders, judicial final judgments. Notice of Violations and Notice of Enforcement received from 
TCEQ shall include those classified as major violations and moderate violations under TCEQ'S 
regulations for documentation of Compliance History, 30TAC, Chapter 60.2 (c) (1) and (2). 

 
If the Respondent in response to the questions in this Questionnaire reveals that the 
Respondent has been convicted of a criminal offense within the past ten (10) years which 
resulted in serious bodily harm or death, County will determine whether to disqualify the 
Respondent. 



 
 

 

 
 

SAFETY RECORD QUESTIONNAIRE 
 
 
 

In  order  to  obtain  proper  information from  Respondents so  that  County  may consider  the  
safety  records  of  potential contractors prior  to  awarding  bids  on  County contracts, Llano County 
requires that Respondents answer the following three (3) questions and submit them with their proposals: 

 
QUESTION ONE 

 
Has the Respondent, or the firm, corporation, partnership, or institution represented by the 
Respondent, or anyone acting for such firm, corporation, partnership or institution, received citations 
for violations of OSHA within the past three (3) years? 
 
  Yes  No 

 
 

If the Respondent has indicated yes for question number one above, the Respondent must provide 
Llano County, with its proposal response, the following information with respect to each such citation. 

 
1.       Date of offense;  
2.        Location of establishment inspected; 

 
3.       Category of offense; 

 
4.       Final disposition of offense, if any; and 

 
5.       Penalty assessed. 



 

 

 
 
 
 

SAFETY RECORD QUESTIONNAIRE 
 
 
 

QUESTION TWO 
 

Has the Respondent, or the firm, corporation, partnership, or institution represented by the 
Respondent, or anyone acting for such firm, corporation, partnership or institution, received citations 
for violations of environmental protection laws or regulations with the past five years?  Citations include 
notice of violation, notice of enforcement, suspension/revocations of state or federal licenses, or 
registrations, fines assessed pending criminal complaints, indictments, or convictions, administrative 
orders, draft orders, final orders, judicial final judgments. Notice of Violations and Notice of Enforcement 
received from TCEQ shall include those classified as major violations and moderate violations under 
TCEQ'S regulations for documentation of Compliance History, 30TAC, Chapter 60.2 (c) (1) and (2). 
 
  Yes  No 

 
If the Respondent has indicated yes for question number two above, the Respondent must provide 
Llano County, with its proposal response, the following information with respect to each such citation. 

 
1.       Date of offense; 

 
2.       Location where offense occurred; 

 
3.       Type of offense; 

 
4.        Final disposition of offense, if any; and 

 
5.       Penalty assessed. 



 

 

 
 
 
 

SAFETY RECORD QUESTIONNAIRE 
 
 
 

QUESTION THREE 
 

Has the Respondent, or the firm, corporation, partnership, or institution represented by Respondent, 
or anyone acting for  such  firm, corporation, partnership, or  institution, ever been convicted,  within  
the past ten (10) years, of a criminal offense which resulted in serious bodily injury or death? 
 
  Yes  No 
 
If the Respondent has indicated Yes for question number three above, the Respondent must provide 
Llano County, with its proposal response, the following information with respect to each such citation.  
1.       Date of offense; 

 
2.       Location where offense occurred; 

 
3.       Type of offense;  
4.        Final disposition of offense, if any; and 

 
5.       Penalty assessed. 

 
 
 
 
 
 
 
 

I certify that I have made no willful misrepresentations in this Questionnaire nor have I withheld 
information in my statements and answers to questions. I am aware that the information given 
by me in this questionnaire will be investigated, with my full permission, and that any 
misrepresentations or omissions may cause my proposal to be rejected. 

 
 
 
 

Signature 
 
 
 

Title 



 
 

 

 
 

ENVIRONMENTAL COMPLIANCE AND SAFETY RECORD 
 
 
 

Pursuant to Sections 252.0435 of the Texas Local Government Code, the County shall consider   the   
environmental   compliance/safety  record  of   the   Respondents  and   may determine  at  its 
reasonable  discretion  the  disqualification  of  any  Respondent  which  in response to the following 
question reveals more than two (2) or more violations, with the severity and nature of the violations 
to be considered in the determination. 

 
Has the Respondent, or the firm, corporation, partnership, or institution represented by Respondent, 
or anyone acting for such firm, corporation, partnership, or institution, received citations for violations 
of environmental laws within the past three years? Citations include, but are not limited to: notices 
of violation; suspensions/revocations of state/federal licenses or   registrations;  fines   assessed;   
pending  criminal  complaints;  indictments;  convictions; deferred adjudications; administrative orders; 
draft orders; final orders; and final judgments. Any  citations  from  the  following  agencies  must  be  
supplied:  Environmental  Protection Agency   (EPA);  Texas   Commission   on   Environmental  Quality  
or   its  past  associated agencies  such  as  the  Texas  Natural  Resource  Conservation Commission  
(TNRCC), the Texas Water Commission, and the Texas Air Control Board; and the Texas Department 
of State Health  Services and its predecessor agency the Texas Department of Health. Also include 
any citations from environmental regulatory agencies of other states of the United States. 
 
  Yes  No 

 
If the Respondent has indicated yes for question number one above, the Respondent must provide 
Llano County, with its proposal response, the following information with respect to each such citation. 
1.       Date of Citation; 
2.       Location of establishment inspected; 
3.       Category of offense; 
4.        Final disposition of offense, if any; and 
5.       Penalty assessed. 

 
I certify that I have made no willful misrepresentations in this Questionnaire nor have I withheld 
information in my statements and answers to questions. I am aware that the information given 
by me in this questionnaire will be investigated, with my full permission, and that any 
misrepresentations or omissions may cause my proposal to be rejected. 

 
 

Signature 
 
 
 

Title 
 
 



 

 

 

DEBRIS MONITORING AND CONSULTING FIRM 
BID PRICING FORM 

 
ITEM 
NO. 

POSITION DESCRIPTION ESTIMATED 
QUANTITY 

HOURLY 
RATE 

 
1. 

 
Project Manager 

 
280 

 
$ 

 
2. 

 
Operations Manager 

 
130 

 
$ 

 
3. 

 
Scheduler/Expeditors 

 
30 

 
$ 

 
4. 

 
GIS Analyst 

 
12.5 

 
$ 

 
5. 

 
Field Supervisors 

 
400 

 
$ 

 
6. 

 
Debris Site/Tower Monitor 

 
680 

 
$ 

 
7. 

 
Environmental Specialist 

 
8 

 
$ 

 
8. 

 
Project Inspectors (Citizen Drop-Off Site Monitors) 

 
224 

 
$ 

 
9. 

 
Field Coordinators (Crew Monitors) 

Loading Debris Monitors 
Roving Debris Monitors 
Loading Site Monitors 

 
 
 
 
4000 

 
 
 
 
$ 

 
10. 

 
Load Ticket Data Entry Clerks (QA/QC) 

 
260 

 
$ 

 
11. 

 
Billing/Invoice Analyst 

 
70 

 
$ 

 
12. 

 
Project Coordinators 

 
240 

 
$ 

 
13. 

 
Residential Monitors 

 
0 

 
$ 

 
14. 

 
Automated Ticketing Specialist 

 
400 

 
$ 

 
15. 

 
Aerial Photographer 

 
1 

 
$ 

 
16. 

 
Data Manager 

 
40 

 
$ 

 
17. 

 
Safety Manager 

 
4 

 
$ 

 
18. 

 
FEMA Specialist 

 
 

 
$ 

 
19. 

 
Administrative Assistant 

 
 

 
$ 



 

 

 

ITEM 
NO. 

POSITION DESCRIPTION ESTIMATED 
QUANTITY 

HOURLY 
RATE 

 
20. 

 
Other Required Positions 
(attach additional sheet, if necessary) 
 
__________________________________ 
 
__________________________________ 
 
__________________________________ 
 

 
 
 
 

 
 
 
 
$ 
 
$ 
 
$ 

 
21. 

 
Other Fees 
(attach additional sheet, if necessary) 
 
__________________________________ 
 
__________________________________ 
 
__________________________________ 
 

  
 
 
 
$ 
 
$ 
 
$ 
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